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DEVELOPMENT AGREEMENT 

This Development Agreement ("Agreement"), dated as of hl:>Vetvibe.r 4 , 202[5] , is 
entered into by and between the COUNTY OF COLUSA, a political subdivision of the State of 
California ("County"), and Sites Project Authority, a joint powers agency formed in accordance 
with Government Code Section 6500, et seq. (the "Authority") (individually, a "Party"; 
collectively, the "Parties"). 

RECITALS 

WHEREAS, the County is a political subdivision of the State of California; and 

WHEREAS, the Authority is a joint powers agency created under California Government 
Code Sections 6500 et seq., was formed pursuant to the Sites Project Authority Joint Exercise of 
Powers Agreement, as such agreement may be amended and restated from time to time, and 
pursuant to which the formation of the Sites Reservoir Committee was authorized (the "JPA 
Agreement"), and is governed by Phases 3, 4, and of the 5 Bylaws of the Sites Project Authority 
(the "Authority Bylaws"); and 

WHEREAS, California Government Code Section 6508 provides that a joint powers 
agency shall possess and may exercise the common powers of its member agencies as specified in 
the joint powers agreement; and 

WHEREAS, the Authority was formed in 2010 by its member agencies, all of whom are 
public agencies within the Sacramento River Watershed, for the following purposes: to design, 
permit, finance, construct, and ultimately own and operate the Sites Reservoir Project (the 
"Project"), a proposed 1.3-1.5 million acre-foot off-stream reservoir located approximately 10 
miles west of the town of Maxwell, California. Once constructed, the Project will provide water 
storage and supply for the entities that pay to participate and receive benefits, including certain 
Authority members and other municipal entities and special districts (collectively, the 
"Participants"), as well as provide public benefits including environmental water supply, 
recreation, and regional flood control ; and 

WHEREAS, the Authority intends to enter into a certain Benefits and Obligations Contract 
(the "Benefits and Obligations Contract") with the Participants and the State of California 
Department of Water Resources, which will detail , among other things, the obligations of the 
Authority to build and maintain the Project and obligations to restore the Project site in the event 
the Project is not completed; and 

WHEREAS, certain facilities which will be used for the Project are located within the 
County, including facilities, related to the Tehama-Colusa and Coming Canals, Funks Reservoir 
and Associated Works which serve the irrigation needs of the water districts within the Sacramento 
Canals Unit of the Central Valley Project; and 

WHEREAS, the operation of the Project will significantly rely on utilization of existing 
conveyance facilities that are located within the County to divert water from the Sacramento River 
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for storage into the reservoir and for releases along with impeding natural flow within the Funks 
Creek and Stone Corral Creek; and 

WHEREAS, in order to construct and operate the Project, the Authority will need the 
assistance, permission, and cooperation of the County on a number of activities including planning, 
design, permitting, construction of the new Project infrastructure and facility improvements, the 
potential mitigation of certain Project environmental effects which may require the placement of 
lands within the County in a conservation easement, and integration of facilities in the County, as 
well as access to certain services provided in the County including public safety services in the 
area, including in recreational areas, in or directly adjacent to the Project; and 

WHEREAS, the County and the Authority recognize that development of the Project 
within the County is anticipated to provide much-needed new water supplies in the State of 
California and should contribute significantly to the economy of the County, including through the 
measures, programs, and projects developed by the Local Community Working Group, and by 
establishing goals, incentives and preferences for local hiring and purchasing as described in 
Section 2.6 of this Agreement; and 

WHEREAS, the County and the Authority recognize that certain Memorandum of 
Understanding between Colusa County and the Sites Project Authority Regarding Area of Origin 
Water Rights Claims to Funks and Stone Corral Creeks, and Related Matters, dated as of 
November 22, 2021; and 

WHEREAS, the Authority is the lead agency for the Project under the California 
Environmental Quality Act (Pub. Res. Code§ 21000, et seq.)("CEQA") and the U.S. Department 
of the Interior, Bureau of Reclamation ("Reclamation") is the lead agency under the National 
Environmental Policy Act ("NEPA"); and 

WHEREAS, over the past several years, the Authority has issued various environmental 
review documents for the Project pursuant to CEQA and NEPA, including a Revised Draft 
Environmental Impact Report/Supplemental Draft Environmental Impact Statement 
("RDEIR/SDEIS") on November 12, 2021, and a Final Environmental Impact 
Report/Environmental Impact Statement ("Final EIR/EIS") on November 2, 2023; and 

WHEREAS, the RDEIR/SDEIS and Final EIR/EIS include various Project alternatives, 
including two alternatives (Alternatives 1 and 3) that include Project Facilities and potentially 
mitigation elements involving placing lands in a conservation easement within Colusa County; 
and 

WHEREAS, on November 17, 2023, the Authority certified the Final EIR/EIS and took 
various related actions, including approving Alternative 3 (as defined for approval in findings 
adopted by Authority) as the Project for implementation; and 

WHEREAS, the Parties desire to see the Project advance in a manner that will achieve its 
objectives, address impacts to affected County roads, adhere to various Best Management 
Practices ("BMPs") set forth in the Final EIR/EIS, and promote certain shared goals such as 

2 
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strengthening local workforce training and development, and contributing sales tax revenues to the 
local economy; and 

WHEREAS, the Authority also seeks, through mutual agreement of the Parties, to identify 
and mitigate negative impacts to County not identified in the Final EIR/EIS that result from the 
construction and operation of the Project. 

AGREEMENT: 

NOW, THEREFORE, pursuant to the authority contained in the Development Agreement 
Act, as it applies to the County, and in consideration of the premises and mutual promises and 
covenants herein contained and other valuable consideration the receipt and adequacy of which 
the Parties hereby acknowledge, the Parties agree as follows: 

1. DEFINITIONS. 

For all purposes of this Agreement, except as otherwise expressly provided or unless the 
context requires otherwise: 

"Agreement" has the meaning given in the introductory paragraph. 

"Applicable Rules" means the rules, regulations, ordinances, and officially adopted 
policies of the County in force as of the Effective Date of this Agreement that are generally 
applicable to all or some properties within the County. 

"Authority" has the meaning given in the introductory paragraph. 

"Authority Bylaws" has the meaning given in the recitals to this Agreement. 

"Benefits and Obligations Contract" has the meaning given in the recitals to this 
Agreement. 

"BMP" has the meaning given in the recitals to this Agreement. 

"CDTFA" has the meaning given in Section 3.1.5. 

"CEQA" has the meaning given in the recitals to this Agreement. 

"Construction Workforce Policy" means a policy to be adopted by the Authority m 
consultation with the County and the rest of the Authority Board members. 

"County" has the meaning given in the introductory paragraph. 

"County Agency" means each and every agency, department, board, commission, 
authority, employee, and/or official acting under the authority of the County, including without 
limitation, the County Board of Supervisors and the Planning Commission. 

"County Board of Supervisors" means the Board of Supervisors of the County and the 
legislative body of the County pursuant to Section 25000 of the California Government Code. 

3 
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"Covered BMPs" has the meaning given in Section 2.5.2. 

"Covered Expenses" means (i) payroll costs for staff in the direct employ of the County 
including salaries and wages (at the hourly wage rate adopted by resolution of the Board of 
Supervisors), under schedules of job classifications agreed upon by the Authority and the County 
in advance of performance of obligations under this Agreement, plus the cost of fringe benefits 
which shall include social security contributions, unemployment, excise and payroll taxes, 
workers' compensation, health and retirement benefits, bonuses, sick leave, vacation, and holiday 
pay applicable thereto incurred in the performance of the County's obligations under this 
Agreement; (ii) consultant and legal costs for services specifically related to this Agreement, 
including time spent in development and negotiation of this Agreement by County Counsel; (iii) 
general administrative costs and supplemental costs, including the proportion of necessary 
transportation, travel, and subsistence expenses of the County' s employees incurred in discharge 
of duties connected with the County's obligations under this Agreement; (iv) all actual and 
necessary County time reasonably spent in connection with the encroachment permit, (v) all costs 
and expenses incurred in connection with seeking and entering into agreements regarding permits 
and approvals in accordance with Section 3.2.4, and (vi) other costs incurred in the performance 
of the County' s obligations under this Agreement to the extent approved in writing by the 
Authority. Covered Expenses specifically exclude the Excluded Expenses. 

"Development Agreement Act" means Article 2.5 of Chapter 4 of Division 1 of Title 7 
(Sections 65864 through 65869.5) of the California Government Code. 

"Discretionary Action" means an action that requires the exercise of judgment, deliberation 
or a decision on the part of the County and/or any County Agency, in the process of approving or 
disapproving a particular activity, as distinguished from an activity that merely requires the County 
and/or any County Agency, to determine whether there has been compliance with statutes, 
ordinances, or regulations. 

"Effective Date" means the date on which this Agreement shall be effective in accordance 
with Section 5. l hereof. 

"ESAL" is Equivalent Single Axle Load and has the meaning given in Section 3.2.6. 

"Excluded Expenses" means (i) overhead, mark-up or other general expense costs of any 
kind not specifically and expressly included in the definition of Covered Expenses, (ii) any costs 
related to the County's general involvement in the Project as a member of the Authority, a member 
of the Reservoir Committee, or as an investor in the Project, including payroll costs and other 
compensation of the County ' s officers, executives, general managers, estimators, attorneys, 
auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and 
other personnel employed by the County whether at the Project site or in the County ' s offices or 
elsewhere for general administration of the County ' s work related to the Project, and (iii) expenses 
of the County's principal and branch offices. 

"Fees" means Impact Fees, Processing Fees and any other fees or charges adopted by 
ordinance of the Board of Supervisors and collected by County. 

"Final EIR/EIS" has the meaning given in the recitals to this Agreement. 

4 
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"Impact Fees" has the meaning given in Section 3.3.11. 

"Improved Local Roads and Crossing Structures" has the meaning given in Section 3.2.2. 

"JPA Agreement" has the meaning given in the recitals to this Agreement. 

"Land Use Approvals" means those Discretionary Actions related to the use of the land 
over which the Project and its ancillary facilities will be constructed and operated to be taken by 
the County. Land Use Approvals also include any subsequent Discretionary Actions that are 
necessary for implementation of the Project. 

"Local Community Working Group" means the group organized by the Authority to 
provide input and feedback to the Authority to help inform Project planning and development 
activities. The Local Community Working Group generally consists of participating public 
agencies in the Project Area, labor, trade and business associations, local, state and federal elected 
officials and staff and other members of the communities' potential affected by the Project. 

"Local Area" means the Project Area plus Butte, Placer, Sacramento, Shasta, Sutter, 
Tehama, and Yuba counties. 

"Local Roads and Crossing Structures" has the meaning given in Section 3.2.4.2. 

"Local Roads and Crossing Structures for Repair" has the meaning given in Section 3.2.1. 

"Maxwell Community Plan" means the planning activities being undertaken by Colusa 
County to evaluate and define the economic development opportunities associated with the Project 
and establish changes to land use designations or County codes, ordinances, or regulations that 
will be necessary to implement the adopted plan for the Maxwell community area. 

"Ministerial Permits and Approvals" means the permits, approvals, plans, inspections, 
certificates, documents, licenses, and all other actions, if any, required to be taken by the County 
and/or County Agency in order for a Project developer to implement, develop and construct the 
Project in accordance with the Final Approved EIR/EIS, including without limitation, building 
permits, foundation permits, public works permits, grading permits, stockpile permits, 
encroachment permits, and other similar permits and approvals that may be required. Ministerial 
Permits and Approvals shall not include any Discretionary Actions. 

"New Local Roads and Crossing Structures" has the meaning given in Section 3.2.3. 

"NEPA" has the meaning given in the recitals to this Agreement. 

"Parties" has the meaning given in the introductory paragraph. 

"Party" has the meaning given in the introductory paragraph. 

"Planning Commission" means the County Planning Commission and the planning agency 
of the County pursuant to Section 65867 of the California Government Code. 

5 
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"Planning Director" means the individual designated by the Board of Supervisors as the 
Director of Planning or Planning Director or Director of Community Development, or Community 
Development Director for the County. 

"Processing Fees" means all processing fees and charges required by the County or any 
County Agency including, but not limited to, fees for land use applications, project permits, 
building applications, building permits, ministerial permits and approvals, grading permits, 
encroachment permits, tract or parcel maps, lot line adjustments, air right lots, street vacations, 
and certificates of occupancy that are necessary to accomplish the intent and purpose of this 
Agreement. Expressly exempted from Processing Fees are all Impact Fees. 

"Project" has the meaning given in the recitals to this Agreement. 

"Property" means the real property on which the Project will be located, and the pipeline 
route depicted on Annex 1 to Exhibit B (Project Specific Information). 

"Project Area" means Colusa, Glenn, and Yolo counties. 

"RDEIR/SDEIS" has the meaning given in the recitals to this Agreement. 

"Reserved Powers" means the rights and authority excepted from this Agreement's 
restrictions on the County ' s police powers and which are instead reserved to the County. The 
Reserved Powers include the powers to enact regulations or take future Discretionary Actions after 
the Effective Date of this Agreement that may be in conflict with the Applicable Rules and Land 
Use Approvals, but: (1) are necessary to protect the public health and safety, and are generally 
applicable on a County-wide basis ( except in the event of natural disasters as found by the Board 
of Supervisors such as floods, earthquakes and similar acts of God); (2) are amendments to 
Uniform Codes as defined in this Agreement regarding the construction, engineering and design 
standards for private and public improvements to be constructed on the Property; or (3) are 
necessary to comply with state or federal laws and regulations (whether enacted previous or 
subsequent to the Effective Date of this Agreement) as provided in Section 3.3.4.3. The Reserved 
Powers are limited by the authority of the Authority with respect to the siting, construction and 
operation of public utility above-ground storage facilities to the extent described in the Benefits 
and Obligations Contract, the JP A Agreement and the Authority Bylaws. 

"Setting Date" means, with respect to any repair or improvement work, the date that is 60 
days prior to the proposal due date for contractors to perform such work. 

"Term" means the period of time for which this Agreement shall be effective in accordance 
with Section 5.2 hereof. 

"Uniform Codes" means those building, electrical, mechanical, plumbing, fire and other 
similar regulations of a County-wide scope that are based on recommendations of a multi-state 
professional organization and become applicable throughout the County, such as, but not limited 
to, the Uniform Building Code, the Uniform Electrical Code, the Uniform Mechanical Code, 
Uniform Plumbing Code, or the Uniform Fire Code (including those amendments to the 
promulgated uniform codes that reflect local modification to implement the published 
recommendations of the multi -state organization and that are applicable County-wide). 

6 
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2. PURPOSE AND INTENT; BEST MANAGEMENT PRACTICES. 

2.1 County Procedures and Actions. 

2.1. l County Planning Commission Action. The County Planning 
Commission held a duly noticed public hearing on October 1, 2025 , and recommended 
approval of this Agreement on October 1, 2025. 

2.1.2 Board of Supervisors Action. The Board of Supervisors on 
November 4, 2025, after conducting a duly-noticed public hearing, adopted Ordinance No. 
847, to become effective on the thirty-first day after publication, approving this Agreement, 
and authorized the execution of this Agreement. 

2.2 State Enabling Legislation. To strengthen the public planning process, encourage 
private participation in comprehensive planning, and reduce the economic risk of development, 
the Legislature of the State of California adopted the Development Agreement Act, which 
authorizes any County to enter into binding development agreements establishing certain 
development rights in real property with persons having legal or equitable interests in such 
property. Section 65864 of the Development Agreement Act expressly provides as follows: 

The Legislature finds and declares that: 

"(a) The lack of certainty in the approval of development projects can result 
in a waste of resources, escalate the cost of housing and other development to the 
consumer, and discourage investment in and a commitment to comprehensive 
planning, which would make maximum efficient utilization ofresources at the least 
economic cost to the public. 

(b) Assurance to the applicant for a development project that upon approval 
of the project, the applicant may proceed with the project in accordance with 
existing policies, rules and regulations, and subject to conditions of approval will 
strengthen the public planning process, encourage private participation in 
comprehensive planning, and reduce the economic cost of development." 

Notwithstanding the foregoing, to ensure that the County remains responsive and accountable to 
its residents while pursuing the benefits of development agreements contemplated by the 
Legislature, the County: (l) accepts restraints on its police powers contained in development 
agreements only to the extent and for the duration required to achieve the mutual objectives of the 
parties; and (2) to offset such restraints, seeks public benefits that go beyond those obtained by 
traditional County controls and conditions imposed on development project applications. 

2.3 Purpose of this Agreement. 

2.3.1 Public Benefits. This Agreement describes the relationship and 
mutual obligations of the Parties with regard to the Project and the Property within the County. 

2.3.2 Authority Objectives. In accordance with the legislative findings 
set forth in the Development Agreement Act, and with full recognition of the County ' s policy 
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of judicious restraints on its police powers, the Authority wishes to obtain reasonable 
assurances that the Project may be developed in accordance with the Applicable Rules, Land 
Use Approvals, and with the terms of this Agreement and subject to the County' s Reserved 
Powers. As provided by Section 3.1.1, the Authority anticipates making capital expenditures 
or causing capital expenditures to be made in reliance upon this Agreement. In the absence of 
this Agreement, the Authority would have no assurance that it can complete the Project for 
the uses and to the intensity of development set forth in this Agreement and the Land Use 
Approvals. This Agreement, therefore, is necessary to assure the Authority that in accordance 
with Government Code Section 65866, from and after the date of execution of this Agreement 
by all parties, the Project will not be (I) reduced or otherwise modified in intensity or use 
from what is set forth in the Authority's Final certified EIR/EIS, adopted Project and Project 
construction plans, as may be amended, and the County's Land Use Approvals of the Project, 
(2) subjected to new rules, regulations, ordinances, or official policies or plans that are not 
adopted or approved pursuant to the County 's Reserved Powers. 

2.3.3 Mutual Objectives. Development of the Project in accordance with 
this Agreement will provide for the orderly development of the Property. Moreover, a 
development agreement for the Project will eliminate uncertainty in planning for and securing 
orderly development of the Property, assure attainment of maximum efficient resource 
utilization within the County at the least economic cost to its citizens, and otherwise achieve 
the goals and purposes for which the Development Agreement Act was enacted. The Parties 
believe that such orderly development of the Project will provide public benefits, as described 
in Section 2.6, to the County under the provisions and conditions of this Agreement. 
Additionally, although development of the Project in accordance with this Agreement will 
restrain the County's land use or other relevant police powers, this Agreement provides the 
County with sufficient reserved powers during the term hereof to remain responsible and 
accountable to its residents. In exchange for these and other benefits to the County, the 
Authority will receive assurance that the Project may be developed during the term of this 
Agreement in accordance with the Applicable Rules, Land Use Approvals, and Reserved 
Powers, subject to the terms and conditions of this Agreement; that the County will 
expeditiously process the Land Use Approvals, any Discretionary Actions, any Ministerial 
Permits and Approvals, and any other approvals or actions required for the Project; and that 
if requested by the Authority, the County will affirmatively cooperate in supporting the 
Project, including written notification to State and Federal Agencies that the Project is locally 
supported by the community. 

2.4 Applicability of the Agreement. This Agreement does not: (1) grant density or 
intensity in excess of that otherwise established in the Land Use Approvals; (2) eliminate future 
Discretionary Actions relating to the Project if applications requiring such Discretionary Action 
are initiated and submitted by the Authority or its successors after the Effective Date; (3) guarantee 
that the Authority will receive any profits from the Project; or (4) in and of itself, amend the 
County's General Plan. This Agreement has a fixed Term. 

2.5 Best Management Practices. 

2.5.1 Commitment. To address County's concerns with matters of Project 
implementation that are addressed in the BMPs adopted by the Authority, the Authority 
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commits to fully and faithfully implement the Covered BMPs (as defined below) in 
connection with work occurring within the County. This commitment is limited in certain 
respects, as expressly set forth herein. 

2.5.2 Applicable BMPs. The Parties agree that the BMPs with significant 
potential to apply to work occurring within Colusa County ("Covered BMPs") are: BMP 10 
(Salvage, Stockpiling, and Replacement of Topsoil and Preparation of a Topsoil Storage and 
Handling Plan); BMP 15 (Performance of Site-Specific Drainage Evaluations, Design, and 
Implementation); BMP 16 (Development and Implementation of a Construction Equipment, 
Truck, and Traffic Management Plan); BMP 22 (Development and Implementation of a 
Construction Noise Abatement Plan); and BMP 28 (Preparation and Implementation of 
Fugitive Dust Control Plans); all as may be revised from time to time in accordance with 
Section 2.5 .3 of this Agreement. 

Certain other BMPs are expected to be implemented, as appropriate, by terms and conditions 
included in ministerial County permits issued to the Authority or its contractor(s) and are not 
specifically designated as "Covered BMPs". Such BMPs include: BMP 1 (Conformance with 
Applicable Design Standards and Building Codes); BMP 3 (Completion of Preconstruction 
Geotechnical Evaluations and Data Reports); and BMP 6 (Decommissioning of Water Wells). 

2.5.3 Limitations. 

2.5.3. l Changes to BMPs. The Parties recognize that the Authority 
retains its legal authority to consider and approve changes to all BMPs, including the Covered 
BMPs, before and during Project implementation. In connection with contemplated material 
changes to the Covered BMPs, the Authority will do at least the following: 

(i) Provide at least 30 days prior written notice to the County of its intent to 
amend, rescind, or otherwise modify the BMP. Such notice shall describe the change(s) under 
consideration and the reasons for considering the change(s); 

(ii) Consider in good faith any written comments submitted by the 
County within the 30-day period; 

(iii) If requested by the County within the 30-day period, convene an in-
person meeting attended by Authority's Executive Director, Authority ' s Board Chair, or both, 
to discuss in good faith County questions, concerns, or other matters of interest with respect 
to the change(s) under consideration prior to taking action thereon; and 

(iv) Ensure that the County's concerns are presented to the Board of 
Directors prior to any action on the proposed change(s). 

2.5.3.2 Landowner Concerns. If a private landowner requests that 
the Authority refrain from implementing a Covered BMP (in whole or part) on its property, 
the Authority will notify the County. If the County so requests within a reasonable timeframe 
(at least seven calendar days after notice unless circumstances require a shorter period), the 
Authority will confer with the County regarding any concerns or objections. The Parties agree 
that if a private landowner refuses to provide the Authority with permission or other rights 
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necessary to implement a Covered BMP (in whole or part) and, after the County and Authority 
have conferred on the issue or the County has declined to confer on the issue, the Authority 
cannot implement the Covered BMP as a result, no breach of this Agreement shall occur. 

2.5.3.3 Material Change to the Covered BMPs. The County and the 
Authority will meet and confer prior to the start of construction of the Project to mutually 
agree, in writing, on what constitutes a material change to the Covered BMPs. 

2.5.3.4 Authority. This Agreement does not limit or otherwise 
modify the Authority ' s sole authority to revise or rescind all BMPs, including the Covered 
BMPs. Similarly, this Agreement does not limit or in any way affect the legal remedies 
available to the County if the Authority revises or rescinds a BMP in a manner that County 
may contend fails to meet applicable legal requirements, including but not limited to CEQA. 

2.6 Community Benefits. On an ongoing basis from the execution of this Agreement 
through Project construction, the Parties agree to cooperate in good faith to identify potential 
community benefit measures, programs or projects that could be implemented during Project 
construction or operation. It is understood that the Authority has formed a Local Community 
Working Group that represents community members across all areas affected by the Project. It is 
through this venue that potential community benefit measures, programs, and projects proposed 
by any parties are to be considered and evaluated. Also, it is understood that the Project is being 
developed according to the beneficiary pays principle, meaning the party that derives benefit from 
the Project will pay for such benefit. Further, the Authority agrees to support and implement 
community benefit actions and create policies and programs that support local workforce training 
and development consistent with the Construction Workforce Policy and the Maxwell Community 
Plan. 

The Authority agrees to cooperate and identify and implement programs and projects in the Local 
Area, including those within the jurisdiction of the County Board of Supervisors and within the 
jurisdiction of cities, schools, and special districts within the County, including within the affected 
communities within the unincorporated areas of the County, that satisfy the Authority ' s obligations 
with respect to air quality under mitigation measures EJ-1 (as stipulated under the Authority ' s 
MOU for construction with Certain Local Area County Air Pollution Control Districts) and EJ-2, 
and GHG-1.1 described in the CEQA approval. The Authority will work with the Local Area to 
implement these mitigation measures in a manner and in locations that coordinates the Local Area 
needs ' with those of the Project, to the extent feasible. 

2.6.1 The Parties recognize and agree a future amendment to this 
Agreement may be an appropriate means of ensuring the provision of community benefits in 
connection with the Project. Nothing in this Agreement requires either Party to enter into a 
development agreement or otherwise limits the Parties' respective authority regarding such 
matters. 

3. AGREEMENT AND ASSURANCES. 

3 .1 Agreement and Assurance on the Part of the Authority. In consideration for the 
Authority entering into this Agreement, and as an inducement for the Authority to obligate itself 
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to carry out the covenants and conditions in this Agreement and effectuate the promises, purposes, 
and intentions in this Agreement, the County hereby agrees as follows : 

3.1.1 Project Development. Subject to compliance with all applicable 
laws, Land Use Approvals, other governmental approvals, the terms of the Benefits and 
Obligations Contract and the terms and conditions of this Agreement, the Authority agrees to 
use commercially reasonable efforts to construct and complete the Project in substantial 
conformance with the approved design documents. 

3.1.2 Agreement for Design, Construction, Operation and Maintenance 
and Ownership Transfer. The Authority and the County shall negotiate in good faith and 
endeavor to enter into an agreement for the design, construction and operation and 
maintenance for any New County Roads and Crossing Structure as described in Exhibit C 
(Local Roads and Crossing Structures), including, for the avoidance of doubt, the Sites­
Ladoga Bridge which is to be constructed as part of the Project and transferred to the County 
upon completion of the bridge. All agreements between the Parties for such improvements 
shall be in writing. In addition, this Agreement will address the disposition of existing County 
property rights for the County roads that are being relocated with the new roads as applicable. 

3.1.3 Intentionally Deleted. 

3.1.4 Wind-Up Following Termination Prior to Completion. To the extent 
described in the Benefits and Obligations Contract, in the event that the Benefits and 
Obligations Contracted is terminated prior to completion of the Project, the Authority shall 
wind-up the Project in the manner described in Section 11.1 (Termination Prior to Completion 
of the Project) of the Benefits and Obligations Contract, including by appointing a winding­
up agent who will prepare a plan for mitigating or remediating any hazardous or unsafe 
conditions located on the Project site that are a direct result of the construction of the Project. 

3.1.5 Tax Forms. The Authority shall complete and submit appropriate 
State forms for sales tax revenue required by California Department of Tax and Fee 
Administration ("CDTF A"). 

3.1.6 Impact Alleviation Agreements. The Authority shall use its best 
efforts to enter into impact alleviation agreements ("Impact Alleviation Agreements") with 
the following parties: 

6260584 7. v2 I 

1. Maxwell Unified School District ("School District") regarding concerns 
expressed by the School District in the areas of 1) removal of houses and parcels 
from the School District boundaries, 2) possible long term impacts on School 
District facilities due to changes in school enrollment, 3) additional mitigation 
needs, 4) economic challenges due to prevailing wage jobs, and 5) any other 
concerns or issues raised by the School District; 

2. Maxwell Fire District regarding concerns expressed by the Maxwell Fire 
District in relation to increased emergency response demands due to 
construction related incidents, temporary workforce, recreation activities and 
population growth; 
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3. Maxwell Public Utilities District regarding concerns expressed by the Maxwell 
Public Utilities District in relation to increased demand on water and sewer 
systems from population increase; and 

4. Colusa County Sheriff regarding concerns expressed by the Colusa County 
Sheriff in relation to service demand increases related to construction and 
workforce road use, temporary workforce domestic issues, and recreation 
operations. 

5. Maxwell Parks and Recreation District regarding concerns expressed by the 
Maxwell Parks and Recreation District in relation to possible effects on 
facilities within their jurisdiction. 

6. Colusa County Public Works Department regarding concerns expressed by the 
Colusa County Public Works Department in relation to facilities within their 
jurisdiction, not otherwise covered in this Agreement. 

3.1.7 Local Hiring. The Authority endeavors to establish a local annual 
hiring goal (covering the Project Area and the Local Area) for the project construction 
workforce and such goal shall be memorialized in an Authority adopted Construction 
Workforce Policy, or similar document. Upon request by the County, the Authority shall 
report its actual hiring figures to the County on an annual basis. 

3.2 Impacts to County Roads and Crossing Structures and New Roads. 

3.2. l Road and Crossing Structure Repairs . At its sole cost and expense, 
the Authority will restore to as good or better condition all County roads and crossing 
structures impacted by Project construction, including but not limited to roads and crossing 
structures applicable to the County that are shown to be repaired in the table "County Roads 
and Crossing Structures Work Related to Sites Reservoir Project" ("Local Roads and Crossing 
Structures for Repair") in Exhibit C (Local Roads and Crossing Structures). Such work may 
include repairs, reconstruction, and/or any other work necessary to meet the "as good or better 
condition" standard as described in Section 3.2.5 and Exhibit B (Project Specific Information) 
of this Agreement. Work pursuant to this Section is designed to address the impacts to Local 
Roads and Crossing Structures for Repair that are attributable to Project construction traffic 
and the Authority will not be required to address impacts to Local Roads and Crossing 
Structures for Repair that are attributable to traffic or other factors that are not related to the 
Project. 

3.2.2 Road and Crossing Structure Improvements. At its sole cost and 
expense, the Authority will improve local roads and crossing structures to County standards 
described herein, roads and crossing structures applicable to the County that are shown to be 
improved in the table "County Roads and Crossing Structures Work Related to Sites Reservoir 
Project ("Improved Local Roads and Crossing Structures") in Exhibit C (Local Roads and 
Crossing Structures). Such work may include improvements and repairs, reconstruction, 
and/or any other work necessary to meet the "as good or better condition" standard for the 
Improved Local Roads and Crossing Structures upon completion of Project use. Work 
pursuant to this Section is designed to address the impacts to Improved Local Roadways and 
Crossing Structures that are attributable to Project construction traffic and the Authority will 
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not be required to address impacts to Improved Local Roads and Crossing Structures that are 
attributable to traffic or other factors that are not related to the Project. 

3.2.3 New Roads and Crossing Structures. At its sole cost and expense, 
the Authority will build new roads needed for Project construction, including but not limited 
to new roads and crossing structures applicable to the County that are shown to be new in the 
attached table "County Roads Work Related to Sites Reservoir Project ("New Local Roads 
and Crossing Structures"). The Authority and the County will enter into a separate agreement 
specifying design and construction requirements, review and inspection rights and obligations 
and ownership transfer conditions for New Local Roads and Crossing Structures to become 
applicable County responsibility. Exhibit D is provided as minimum requirements of such 
agreement. 

3.2.4 Permits, Cooperation and Implementation. 

3.2.4.1 Without waiving any exemptions under the Government Code for 
facilities that are indispensable to the production, generation, storage, treatment, or 
transmission of water and exempt from local building and zoning ordinances, the Authority 
will apply for, obtain, and maintain, or cause to be applied for, obtained and maintained, all 
permits and approvals required for the Project listed in Exhibit A (Permit Requirement 
Matrix). The County shall cooperate with the Authority in its endeavors to obtain such permits 
and approvals and shall, at the request of the Authority, attempt with due diligence and in 
good faith to enter into binding agreements with any permitting entity having jurisdiction over 
any aspect of the Project to ensure the availability and approvals of such permits and all other 
approvals, if any. To the extent allowed by law, the Authority shall be a party to any such 
agreement, or a third party beneficiary thereof, entitled to enforce for its own benefit and on 
behalf of the County, or in its own name, the rights of the County or the Authority thereunder 
or the duties and obligations of the parties thereunder. The Authority shall reimburse the 
County for Covered Expenses incurred in connection with seeking and entering into any such 
agreement(s), provided that the Authority has requested such agreement(s). 

3.2.4.2 Without limiting the general obligations in Section 3.2.4.1, the 
Authority will obtain an encroachment permit from the County prior to construction-related 
traffic on County roads. Each such permit will include provisions addressing County review 
of plans and specifications for Authority's use of Local Roads and Crossing Structures for 
Repair, Improved Local Roads and Crossing Structures and New Local Roads and Crossing 
Structures (together "Local Roads and Crossing Structures"); review and approval of 
placement of signage, traffic control, and construction schedule, which approval shall not be 
unreasonably withheld; and inspections of all work occurring within a County right of way. 
All Covered Expenses shall be reimbursed by Authority. The Authority shall, in a timely 
manner, provide the County with all documents, plans, fees , and other information necessary 
for the County to carry out its processing obligations pursuant to this Agreement. 

3.2.4.3 Upon satisfactory completion by the Authority of all required 
preliminary actions and payment of appropriate Processing Fees, including any fee for 
processing this Agreement, the County shall : 
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1. commence and diligently and expeditiously process all required steps necessary 
for the implementation of this Agreement and any general plan update or zoning 
amendments necessary for development of the Project in accordance with the 
terms, provisions and conditions of this Agreement; and 

2. to the extent County is reasonably able, cooperate with the Authority and 
provide or cause to be provided such limited information, documentation and 
administrative assistance as the Authority may reasonably request in connection 
with the Project to obtain the required permits and approvals for construction, 
operation and maintenance of the Project. Neither County nor any County 
Agency is obligated to (i) exercise its legal rights in order to avoid or eliminate 
the requirement to obtain any required permits or approvals, or (ii) grant permits 
and approvals for which it is the authorizing entity. County will apply its usual 
and customary procedures and criteria in considering applications from the 
Authority for such permits and approvals; and 

3. Provided the Authority reasonably complies with all Countywide standard 
procedures for processing applications for the Land Use Approvals or other 
Discretionary Actions, the County shall expedite the processing of Land Use 
Approvals and Discretionary Actions to the maximum extent possible. 

3.2.4.4 Cooperation. In the event of any opposition to the Project by a 
third party, including, but not limited to, governmental entity(ies) or official(s), the County 
hereby agrees, if requested by the Authority, to affirmatively cooperate in supporting the 
Project. Such cooperation does not include initiating any legal or administrative proceeding, 
intervening in such, or becoming a party to such proceedings. 

3.2.4.5 Cooperation In the Event of Legal Challenge. In the event of any 
legal action instituted by a third party private or governmental entity or official challenging 
the validity of any term, provision or condition of this Agreement, the Parties hereby agree to 
affirmatively cooperate in defending against such challenge, but such cooperation shall not 
include bringing an action in the name of the County or sharing the expense of defense of any 
such legal action by the County. 

3.2.4.6 Defense and Indemnification. The Authority agrees as a condition 
of receiving any land use approvals, entitlements, discretionary or ministerial permits 
(approvals) from the County related to the Project to indemnify and defend the County, at the 
Authority's sole cost and expense, from any claim, action, or proceeding brought against the 
County because of, or resulting from, the issuance of such approvals. The Authority will 
reimburse the County for any damages, court costs, and attorney fees which the County may 
be required by the court to pay as a result of such claim, action, or proceeding. The County 
shall promptly notify the Authority of any such claim, action, or proceeding and will cooperate 
in its defense. The County may also, at its sole discretion, participate directly in the defense 
of any such claim, action, or proceeding but such participation shall not relieve the Authority 
of its obligations under this condition. 

3.2.5 Design and Improvement Standards. Standards for the performance 
of all road design covering repair and improvement on Local Roads and Crossing Structures 
shall meet or exceed the improvement standards listed in Exhibit B (Project Specific 
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Information) in effect as of the applicable Setting Date, unless the Parties later agree otherwise 
(including, but not limited to, in a development agreement that provides for application of 
then-existing improvement standards). 

The County acknowledges the Authority 's desire to have consistent road repair, improvement and 
new work standards across all affected jurisdictions (including Colusa and Glenn counties) and 
will collaborate with Authority to resolve any disputes concerning applicable standards. 

3.2.6 Condition Assessment. Within 30 days prior to the commencement 
of Project construction work that is expected to impact Local Roads and Crossing Structures, 
the Authority will perform a preconstruction road condition survey of the Local Roads and 
Crossing Structures (including any County roads not specifically listed herein) anticipated to 
be affected by Project-related construction traffic and the County will calculate an estimated 
loss of road life by way of an Equivalent Single Axle Load ("ESAL") analysis. The 
preconstruction survey shall include video, photographs and other evidence sufficient to 
document the then-current condition of the affected Local Road and Crossing Structure 
segments. If construction is phased, the Authority will conduct or procure a further survey at 
the completion of each phase and at any additional times as may be required upon request, in 
County 's reasonable discretion, to document the deterioration of road conditions during 
Project construction in anticipation of repairs pursuant to this Agreement. Consideration shall 
be given to other non-Project related factors that may cause roadway degradation in 
determining the Authority 's responsibility for Local Road and Crossing Structure repairs. The 
Authority agrees to pay all costs reasonably incurred by the County in reviewing such surveys 
as set out in Section 3.2.8. 

The Parties may elect for the County, rather than the Authority or its contractor, to perform the 
surveys required by this Section, subject to the Authority 's reimbursement of Covered Expenses 
reasonably incurred. 

3.2.7 Corrective Action. Unless the County and the Authority otherwise 
agree, the Authority shall prepare a corrective action plan for all project construction-related 
road damage pursuant to the "Condition Assessment" provision, above. Upon County 
approval thereof, which approval shall not be unreasonably withheld, unless the County and 
the Authority agree to defer implementation until Project completion, the Authority shall 
implement the plan at its sole cost and expense in a time and manner to be agreed upon with 
the County. 

The Authority shall notify the County in writing (e-mail notice to the Public Works Director or 
designee is sufficient) at least 24 hours, or such longer period specified in the applicable permit, 
prior to commencing any corrective work. The Authority shall use commercially reasonable efforts 
to implement the plan as approved by the County, provided that the Authority shall be permitted 
to adjust the corrective action plan if strict adherence to the plan would result in unreasonable costs 
or schedule issues, and such adjustments shall not be considered a breach of this Agreement. In 
the event that the Authority determines an adjustment to an approved corrective action plan is 
required, the Authority shall notify the County in writing of such adjustment as soon as reasonably 
practicable. 
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Alternatively, if the Parties agree, rather than performing some or all of the corrective work itself, 
the Authority may provide reimbursement to the County for the County' s Covered Expenses in 
exchange for the County's assumption of the obligation to perform such work. 

The Parties acknowledge that the Project is expected to be constructed over 7 to 8 years ' total time 
from start to end of construction and in some, but not all, instances work in specific locations may 
be intermittent with significant time passing between start of work and end of work. The actual 
use and damage of roads for the Project will vary and there may be times when Project damage is 
incurred of sufficient magnitude requiring interim maintenance to resume suitable road conditions 
for routine non-Project related traffic. The Project team shall closely coordinate with the County 
during the entire project duration to ensure the County' s needs for suitable, well-maintained roads 
to be in service is achieved at all times over the course of the entire Project. The Authority and 
the County agree that the Parties may find it mutually beneficial to pool resources in the delivery 
of intermittent repair of roads that are damaged because of Project activity. 

3.2.8 Reimbursement Procedure. Prior to incurring Covered Expenses 
pursuant to this Agreement, the Authority and the County shall agree on reasonable methods 
for recording Covered Expenses (including, for example, staff and management timekeeping 
policies and procedures). 

3.2.9 The County shall ensure that staff labor costs and task descriptions 
are recorded in reasonable detail and records kept in accordance with its records retention 
policies, or for any longer period required by law (including the Authority ' s Records 
Management Policy), or outside Project funding sources. 

3.2.10 The County shall submit to the Authority an invoice on account of 
all amounts then payable by the Authority to the County on a monthly basis, no later than the 
tenth day following the last day of the month being invoiced, unless some other period is 
agreed to by the Parties in writing, until the expiration or earlier termination of this 
Agreement. 

3.2.11 Each invoice shall include any supporting documentation 
reasonably necessary to enable the Authority to fully and accurately determine (without 
needing to refer to any other documentation or information) the amounts payable by the 
Authority to the County under this Agreement, including any such documentation or 
information, which the Authority may by written notice from time to time require the County 
to set out or attach, whether in relation to a specific invoice or all invoices generally. 

3.2.12 Within 30 days after the Authority ' s receipt of a complete invoice 
that satisfies all the requirements set forth above, the Authority shall approve and pay such 
invoice or dispute all or a portion of such invoice. The Authority shall provide the County the 
reason(s) for any disputed portions of such invoice and withhold the disputed amount, while 
remitting timely payment for the undisputed portions of the subject invoice. The terms and 
conditions of Section 5 .5 shall apply to any such dispute. 

3.3 Agreement and Assurances on the part of the County. In consideration for the 
Authority entering into this Agreement, and as an inducement for the Authority to obligate itself 
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to carry out the covenants and conditions in this Agreement and effectuate the promises, purposes, 
and intentions in this Agreement, the County agrees as follows: 

3 .3 .1 Entitlement to Develop. Authority has the vested right to develop 
the Project subject to the terms and conditions of this Agreement, the Applicable Rules, Land 
Use Approvals, the Final EIR/EIS and the Reserved Powers. The Authority ' s vested rights 
under this Agreement shall include, without limitation, the right to construct, operate and 
maintain the Project, and mitigate environmental effects subject to the Applicable Rules, Land 
Use Approvals, the Final EIR/EIS, the Reserved Powers and the Benefits and Obligations 
Contract. 

3.3.2 Consistency in Applicable Rules. Based upon all information made 
available to the County up to or concurrently with the execution of this Agreement, and 
subject to approval of the Land Use Approvals, the County finds and certifies that no 
Applicable Rules prohibit or prevent the full completion and operation of the Project as 
described in the Final EIR/EIS. 

3.3.3 No Warranty of Completion. By entering into this Agreement, the 
Authority does not warrant that it will construct and achieve completion of the Project, and 
failure to do so shall not be considered a default under this Agreement. 

3.3.4 Changes in Applicable Rules. 

3.3.4.1 Non-application of Changes in Applicable Rules. Any change in, 
or addition to, the Applicable Rules, including, without limitation, any change in any 
applicable general or specific plan, zoning or building regulation, adopted or becoming 
effective after the execution of this Agreement by all Parties, including, without limitation, 
any such change by means of ordinance, County charter amendment, initiative, referendum, 
resolution, motion, policy, order, or moratorium, initiated or instituted for any reason 
whatsoever and adopted by the County, the Board of Supervisors, the Planning Commission, 
or any other Board, Commission, Department, or Agency of the County, or any officer or 
employee thereof, or by the electorate, as the case may be, which would, absent this 
Agreement, otherwise be applicable to the Project and which would conflict in any way with 
the Applicable Rules, Land Use Approvals, or the Final EIR/EIS shall not be applied to the 
Project unless such changes represent an exercise of the County's Reserved Powers or are 
otherwise agreed to in this Agreement. Notwithstanding the foregoing, Authority may, in its 
sole discretion, consent in writing to the application to the Project of any change in the 
Applicable Rules. 

3.3.4.2 Changes in Uniform Codes. Notwithstanding any provision of this 
Agreement to the contrary including Section 3.2.5, development of the Project shall be subject 
to changes that may occur from time to time in the Uniform Codes. The design and 
construction requirements for an individual action or construction contract under the Project 
shall be governed by the Uniform Code then in effect at the Setting Date. 

3.3.4.3 Changes Mandated by Federal or State Law. This Agreement shall 
not preclude the application to the Project of changes in, or additions to, the Applicable Rules, 
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including rules, regulations, ordinances, and official policies, to the extent that such changes 
or additions are mandated to be applied to developments such as this Project by state or federal 
laws or regulations, pursuant to the Reserved Powers. In the event state or federal laws or 
regulations prevent or preclude compliance with one or more provisions of this Agreement, 
such provisions shall be modified or suspended as may be necessary to comply with such state 
or federal laws or regulations. 

3.3.5 Subsequent Development Review. The County shall not require the 
Authority to obtain any approvals or permits for the development of the Project in accordance 
with this Agreement other than those permits or approvals that are required by the Applicable 
Rules, the Reserved Powers, the Land Use Approvals and/or Exhibit A (Permit Requirement 
Matrix), and subject to the siting and operational authority of the California Public Utilities 
Commission. 

3.3.6 Intentionally Deleted. 

3.3 .7 Effective Development Standards. The County agrees that it is 
bound to the uses, intensities of use, and densities on this Property that are permitted by this 
Agreement and the Land Use Approvals, insofar as this Agreement and the Land Use 
Approvals so provide or as otherwise set forth in the Applicable Rules or the Reserved 
Powers. The County hereby agrees that it will not unreasonably withhold or unreasonably 
condition any Land Use Approval or other Discretionary Action that must be issued by the 
County in order for construction, operations and maintenance of the Project to proceed, 
provided that the Authority reasonably and satisfactorily complies with all countywide 
standard procedures for processing applications for the Land Use Approval or other 
Discretionary Action. 

3.3.8 Use of Property. The County agrees that the Authority may use the 
Property for construction of the Project, and for a setup and staging area. 

3.3.9 Moratoria or Interim Control Ordinances. In the event any 
ordinance, resolution or policy is enacted by action of the County that relates directly or 
indirectly to the Project or to the rate, amount, timing, sequencing, or phasing of the 
development or construction of the Project on all or any part of the Property, County agrees 
that such ordinance, resolution, or policy shall not apply to the Property or this Agreement, 
unless such changes are adopted pursuant to the Reserved Powers or other applicable 
provisions of this Agreement and are not otherwise superseded by the siting and operational 
authority of the Final approved EIR/EIS unless agreed to in writing by the Authority. 

3.3.10 Infrastructure Financing. If Authority undertakes infrastructure 
financing, such as Mello-Roos community facilities districts, the County will cooperate fully 
in such undertaking and will process any related applications as expeditiously as possible. 

3.3.11 Impact Fees. Impact Fees imposed by the County with respect to 
the Project shall be tied to a specific service or service capacity within the County, in existence 
as of the approval of this Agreement by the Board of Supervisors, that is directly impacted by 
the Project and not already covered in this Agreement. Impact Fees shall be calculated at the 
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time of the County's issuance of the relevant permit and assessed based on values existing at 
that time. Impact Fees imposed by the County on the Project may not be increased in amount. 
This Agreement shall not limit any impact fees, linkage fees, exactions, assessments, fair 
share charges, or other similar fees or charges imposed by governmental entities not a party 
to this Agreement and which the County is required to collect or assess pursuant to applicable 
law (e.g., school district impact fees pursuant to Government Code Section 65995). 

3.3.12 Processing Fees. The Authority shall pay all Processing Fees. 
Processing Fees shall be limited to Processing Fees in effect on the Effective Date. The 
Authority shall pay such Processing Fees, on a pass through basis, without markup, within 30 
days of Authority receiving a properly submitted and complete invoice from the County and 
otherwise set out in Section 3.2.8. 

3.3.13 Timeframes and Staffing for Processing and Review; Consultants. 
The County agrees that expeditious processing of the Land Use Approvals, any Discretionary 
Actions, any Ministerial Permits and Approvals, and any other approvals or actions which 
may be required for the Project are critical to the implementation of the Project. In recognition 
of the importance of timely processing and review of the Land Use Approvals, any 
Discretionary Actions, and any Ministerial Permits and Approvals, the County agrees to work 
and cooperate with the Authority to establish time frames for processing and reviewing 
requests for such approvals and to comply with timeframes established to the greatest extent 
possible. Furthermore, the County shall expedite all requests by the Authority for any such 
approvals requested for the Project to the greatest extent possible. To facilitate the expeditious 
review of subsequent approvals, the County may engage a qualified third party consultant or 
consultants (e.g., civil engineers, electrical engineers, building plans permit examiner, plan 
check inspector, surveyors, land use/development review professionals, or similar 
professionals) ( each, a "Consultant"), to assist the County in its review of subsequent 
approvals, provided, that the County shall retain its independent authority to issue any such 
subsequent approval. Consultants may provide the County with technical assistance required 
to review subsequent approvals, or assistance required to expedite the processing of 
subsequent approvals. The County will notify the Authority before engaging any Consultant 
for which it will seek reimbursement from Authority and provide the Authority with the 
Consultant's proposed scope of work and cost estimate, which will be subject to the 
Authority's review and approval, along with a proposed form of reimbursement agreement 
consistent with the terms of this Section 3 .3 .13. The Authority acknowledges and agrees that 
declining the use of a Consultant will mean that the subject subsequent approval will not be 
subject to expedited review and processing; provided, however, that such subsequent approval 
will remain subject to applicable law concerning permit review and approval and the County's 
normal permit review and approval process and timelines. 

3 .3 .14 Payment in Lieu of Taxes. The Authority agrees that it shall pay to 
the County annual payments in lieu of taxes ("PILT") for properties under the Authority ' s 
ownership within the County shown in Exhibit B, plus any Authority owned lands purchased 
for the purpose of mitigating environmental effects, in an amount calculated and verified by 
the County' s Auditor-Controller not to exceed the amount of property taxes without applying 
the Williamson Act that County would have received based on assessment of the Project 
property prior to the sale of the Project property to the Authority had the Project been subject 
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to County taxes based on the overall assessed value increase determined in accordance with 
applicable law (including transfer tax and recording fees arising from or associated with such 
properties). For purposes of illustration, the County has calculated the estimated PILT 
amounts payable to the County with respect to the properties under the Authority ' s ownership 
within the County, as set forth in Exhibit B (Project Specific Information) . Upon acquiring 
fee title for each property within the County, the Authority agrees to pay directly to County 
the PIL T amounts for each property within 30 days of the Authority receiving a properly 
submitted and complete invoice for the foregone property tax from the County Auditor­
Controller and otherwise in accordance with Section 3.2.8. Charges for County services 
included in the PIL T amounts shall only include services paid from general ad valorem 
property taxes and shall not include fees and services billed separately to the Authority. An 
example of the calculation to be made for PIL Tis set forth in Exhibit B. 

The County agrees to allocate the PIL T amounts paid by the Authority annually among the entities 
and purposes in amounts and proportions that would otherwise be received by these entities and 
purposes. 

3 .3 .15 Ownership of Project; Prioritization of Local Agencies. The 
Benefits and Obligations Contract describes the ownership of Capacity Interest in the Project 
and the method for transferring such Capacity Interest, including the potential sale, transfer 
or assignment of Capacity Interest by the Authority for the account of the owner of such 
Capacity Interest following a default by such owner, and to the extent that the Authority has 
not previously authorized a prioritization in acquiring such Capacity Interest, including 
through any right of first offer described in the Benefits and Obligations Contract County 
Agencies which are currently on a wait list to acquire Capacity Interest shall have a right of 
first offer to assume all or a portion of the Capacity Interest being disposed by the Authority. 

3.3.16 Sales Tax / Office. To the full extent allowed by law, the Authority 
will require the construction contractors to participate in the jobsite sub-permit reporting 
through the CDTF A to maximize local taxes collected on behalf of the counties for work on 
the Project occurring within each county. To the full extent allowed by law, the Authority 
will require that all construction contractors providing services, labor and materials for the 
Project under contracts in excess of $1 M, (a) obtain all necessary sales/use tax jobsite sub­
permit(s) from CDTFA; (b) comply with all associated reporting requirements; and (c) 
otherwise designate a location within the Project Area as the place of use of materials and/or 
sale of equipment, fixtures , and all other goods for which sales/use taxes are payable used in 
the construction of the Project. 

3.3.17 Memorandum of Understanding. The Parties acknowledge that the 
Parties have entered into that certain Memorandum of Understanding, on or about November 
22, 2021 , pursuant to which the Authority and the County have reached agreement on terms 
and conditions regarding the County' s area of origin water rights claims to Funks Creek and 
Stone Corral Creek within the County and related matters. 

3.3.18 Impact Alleviation on County Administrative Services. In 
consideration of the administrative functions within the County that may be materially 
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affected by the implementation of the terms of this Agreement, the Authority is committing 
to provide funding as follows : 

a. For a duration of seven years starting with the initiation of the first 
construction contract by the Authority entered into after the start of 
Phase 3, the Authority shall make an annual lump sum payment 
recognized as a contribution to the County' s efforts related to this 
agreement in the areas of grants assistance, and for County Financial 
Analyst services. County agrees to demonstrate that such funds 
shall be used solely for these purposes and with at least 80% offunds 
each year being applied to grants assistance. Should the County fail 
to demonstrate these conditions are met, the Authority reserves the 
right to withhold future payments until County is able to meet the 
conditions. The parties agree that the primary use of the grants 
assistance sums will be for Project and Maxwell Community Plan 
Implementation related activities and any of grants assistance sums 
towards County-wide activities are secondary. The Authority shall 
make payments in these amount over each of the seven years: 

First three years - $120,000/year 

Year Four - $96,000 

Year Five - $72,000 

Year Six - $48,000 

Year Seven - $24,000 

3.3.19 USDA Rural Small Community Program Loan (up to $450 million). 
It is acknowledged that the County assisted in securing this crucial financing mechanism 
serving to provide a means for County agricultural interests to affordably participate in the 
Sites Project. In consideration of this effort, the Authority is willing to further explore the 
assignment of the loan terms and conditions and directly and specifically to Colusa County 
interests that i) are participating in the Project and ii) affirmatively express their desire to be 
recipients of such assignment. The Authority and the participating Colusa County interests 
will determine mutually agreed upon terms for the assignment of the loan, if pursued and 
allowed by USDA, provided that upon such assignment, the Authority shall no longer have 
any rights or obligations under such loan. 

3.3.20 Maxwell Gateway Park Design. The Authority agrees to procure at 
its own cost and as a service to the County and/or Maxwell Park and Recreation District, the 
100% design of up to a 3 acres gateway entry park conceptually described in the Adopted 
Maxwell Community Plan. Such design shall occur concurrent with the design of the reservoir 
recreation facilities and shall be consistent in character and feel to the reservoir recreation 
elements to create a connectedness between the facilities and encourage those that use the 
park to also extend their local visit to include the reservoir facilities. 
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4. DEFAULT PROVISIONS. 

4.1 Default By the Authority. 

4.1 . l Default. In the event the Authority does not perform its obligations 
under this Agreement in a timely manner, the County shall have all rights and remedies 
provided by this Agreement, which shall include compelling the specific performance of the 
obligations of the Authority under this Agreement, or modification or termination of this 
Agreement, provided that the County has first complied with the procedure in Section 4.1 
hereof. 

4.1.2 Notice of Default. The County shall first submit to the Authority a 
written notice of default stating with specificity those obligations specified in this agreement 
that have not been performed. Upon receipt of the notice of default, the Authority shall 
promptly commence to cure the identified default(s) at the earliest reasonable time after 
receipt of the notice of default and shall complete the cure of such default(s) not later than 
120 days after receipt of the notice of default, or such longer period as is reasonably necessary 
to remedy such default (s), provided that the Authority shall continuously and diligently 
pursue such remedy at all times until such default(s) is cured. 

4.1.3 Failure to Cure Default Procedure. If after the cure period has 
elapsed, the Director of Planning finds and determines that the Authority, or its successors, 
transferees, and/or assignees, as the case may be, remains in default and that the County 
intends to terminate or modify this Agreement, or those transferred or assigned rights and 
obligations, as the case may be, the Director of Planning shall make a report to the Board of 
Supervisors and then set a public hearing before the Supervisors in accordance with the notice 
and hearing requirements of Government Code Sections 65567 and 65868 . 

4.1.4 Action by Board of Supervisors. The Board of Supervisors shall act 
upon the report of the Planning Director within 45 days after the Planning Director has made 
a report to the Board of Supervisors, or within such additional period as may be agreed upon 
by the Authority and the Board of Supervisors. The failure of the Board of Supervisors to act 
within 45 days shall be deemed to be a determination that the Authority is not in default of 
this Agreement. 

4.1.5 Dispute Resolution. In the case of a dispute as to whether the 
Authority has cured the default, the Parties shall submit the matter to dispute resolution 
pursuant to Section 5.5 of this Agreement. The County shall commence dispute resolution 
within 30 days of the Board of Supervisors making a final determination that the Authority is 
in default. 

4.1.6 Termination or Modification of Agreement. The County may 
terminate or modify this Agreement, or those transferred or assigned rights and obligations, 
as the case may be, after a final determination pursuant to Section 5.5 of this Agreement that 
the Authority is in default. There shall be no modifications of this Agreement unless the 
Board of Supervisors acts pursuant to Government Code Sections 65867.5 and 65865 . 
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4.2 Default By The County. 

4.2.1 Default. In the event the County does not accept applications for, 
process, or render a decision on necessary development permits, entitlements, or other land 
use or building approvals for the Project, including the Land Use Approvals, Discretionary 
Actions and Ministerial Permits and Approvals, as provided in this Agreement and upon 
compliance with the requirements thereof, or as otherwise agreed to by the Parties, or the 
County otherwise defaults under the provisions of this Agreement, the Authority shall have 
all rights and remedies provided herein or by applicable law, which shall include compelling 
the specific performance of the County 's obligations under this Agreement. 

4.2.2 Notice of Default. The Authority shall first submit to the County a 
written notice of default stating with specificity those obligations that have not been 
performed. Upon receipt of the notice of default, the County shall promptly commence to cure 
the identified default(s) at the earliest reasonable time after receipt of the notice of default and 
shall complete the cure of such default(s) not later than 120 days after receipt of the notice of 
default, or such longer period as is reasonably necessary to remedy such default(s), provided 
that the County shall continuously and diligently pursue such remedy at all times until such 
default(s) is cured. In the case of a dispute as to whether the County has cured the default, 
the Parties shall submit the matter to dispute resolution pursuant to Section 5.5 of this 
Agreement. 

4.2.3 Termination or Modification of Agreement. The Authority may 
terminate or modify this Agreement after a final determination pursuant to Section 5.5 of this 
Agreement that the County has failed to cure its default. 

4.3 No Monetary Damages. It is acknowledged by the Parties that neither the County 
nor the Authority would have entered into this Agreement if it were liable in monetary damages 
under or with respect to this Agreement or the application thereof. Therefore, the Parties agree that 
the Parties shall not be liable in monetary damages, and the Parties covenant not to sue for or claim 
any monetary damages for the breach of any provision of this Agreement. 

5. GENERAL PROVISIONS. 

5.1 Effective Date. This Agreement shall be effective upon the thirty-first day after the 
Board of Supervisors, after conducting a duly-noticed public hearing, adopts an ordinance 
approving and authorizing this Agreement, or as otherwise provided by California law. 

5.2 Term. 

The Term of this Agreement shall commence on the Effective Date and shall extend to the earlier 
of (i) 20 years or (ii) the earlier termination in accordance with the terms of this Agreement, except 
with respect to (1) the Authority ' s obligation to make the PILT in accordance with Section 3.3.14 
of this Agreement, which obligation of the Authority shall continue until the Authority has made 
the last such PIL T as described in Exhibit B (Project Specific Information), unless said Term is 
otherwise terminated, modified, or extended in writing by circumstances set forth in this 
Agreement or by mutual consent of the Parties hereto and (2) the Authority ' s obligations to wind­
up the Project as described in Section 3.1.4 of this Agreement. Prior to the expiration of the Term, 
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the Parties may by mutual agreement extend the Term for an additional 20 years. Following the 
expiration of the Term, this Agreement shall terminate and be of no further force or effect; 
provided, however, that this termination shall not affect any right or duty arising from entitlements 
or approvals granted for the Project, including the Land Use Approvals on the Property, approved 
concurrently with, or subsequent to, the date this Agreement is executed by all Parties. The Term 
of this Agreement shall automatically be extended for the period of time of any actual delay 
resulting from any enactments pursuant to the Reserved Powers or moratoria, or from legal actions 
or appeals that enjoin performance under this Agreement or act to delay or stay performance under 
this Agreement (other than bankruptcy or similar procedures), or from litigation relating to the 
Land Use Approvals. 

5.2.1 In the event that the Benefits and Obligations Contract is terminated 
prior to the expiration of this Agreement, the Authority may terminate this Agreement in 
whole or in part by notice to the County specifying the extent of termination and its effective 
date. 

5.3 Enforced Delay; Extension of Time of Performance. In addition to specific 
provisions of this Agreement, whenever a period of time, including a reasonable period of time, is 
designated within which either Party is required to do or complete any act, matter, or thing, the 
time for the doing or completion thereof shall be extended by a period of time equal to the number 
of days during which such Party is actually prevented from, or is unreasonably interfered with, the 
doing or completion of such act, matter, or thing because of causes beyond the reasonable control 
of the Party to be excused, including, but not limited to : war; insurrection; riots; floods; 
earthquakes; fires; casualties; acts of God; litigation and administrative proceedings against the 
Project (not including any administrative proceedings contemplated by this Agreement in the 
normal course of affairs); any approval required by the County (not including any period of time 
normally expected for the processing of such approvals in the ordinary course of affairs); 
restrictions imposed or mandated by other governmental entities; enactment of conflicting state or 
federal laws or regulations; judicial decisions; the exercise of the County' s Reserved Powers; or 
similar bases for excused performance that is not within the reasonable control of the Party to be 
excused (financial inability expected). This Section shall not be applicable to any proceedings with 
respect to bankruptcy or receivership initiated by or on behalf of the Authority or, if not dismissed 
within 90 days, by any third parties against the Authority. If written notice of such delay is given 
to either Party within 30 days of the commencement of such delay, an extension of time for such 
cause will be granted in writing for the period of the enforced delay, or longer as may be mutually 
agreed upon. 

5.4 CEOA Compliance. This Agreement anticipates a variety of later activities that 
may result in "projects" within the meaning of CEQA. As of the date of this Agreement, however, 
no such projects have been identified, explored, formulated, or proposed in any level of meaningful 
detail. For all of these reasons, environmental review of such projects is thus premature and not 
required by CEQA. The Parties shall conduct all appropriate environmental review, if necessary, 
at the time when such review is required, and before the approval or implementation of any project 
that may result from the activities anticipated in this Agreement. Responsibility for performing 
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environmental review, including which entity will serve as the " lead agency," will be determined 
at the appropriate time and in the legally required manner. 

5.5 Dispute Resolution. Disputes arising under thi; Agreement will be resolved, 
whenever possible, through the process of meeting and conferring in good faith or mediation. To 
that end, in the event of a dispute as to compliance with any of the provisions, terms and conditions 
of this Agreement, the Parties agree as follows : 

5.5.1 Informal Dispute Resolution Before Mediation. 

5 .5 .1.1 The Parties agree to undertake good faith efforts to resolve any 
dispute arising in connection with this Agreement within 60 days after the date that notice of 
such dispute is provided in writing prior to resorting to formal means of dispute resolution. 

5.5.1.2 If any dispute is not capable o{ resolution by and among the 
representatives of the County and the Authority authorized to administer this Agreement, the 
authorized representative of the County and the Authority ' s board chair or his/her authorized 
representative (who shall be the Executive Director of the Authority or a member of the 
Authority board) shall meet and confer in an effort to resolve any such dispute. 

5.5.1.3 If such efforts between the Parties' designees do not resolve the 
dispute within 30 days after their commencement, the County and the Authority shall have 
such other remedies available to them as are provided for in this Agreement or as otherwise 
exist at law or in equity. 

5.5.1.4 No other means of dispute resolution, including mediation, 
arbitration and litigation, shall be available to the Parties unless they have exhausted the 
process provided for in this Section 5 .5 .1. 

5.5.2 Mediation. 

5.5.2.1 If a dispute arises among the Parties relating to or arising from a 
Party ' s obligations under this Agreement that cannot be resolved through informal discussions 
and meetings as described in Section 5.5.1 of this Agreemen:, the Parties shall be required to 
first endeavor to settle the dispute in an amicable manner, using mandatory non-binding 
mediation under the rules of JAMS, American Arbitration Association, or any other neutral 
mediation organization agreed upon by the Parties before having recourse in a court of law. 
Mediation shall be commenced by sending a notice of demand for mediation to the other 
Party. 

5.5.2.2 A single mediator that is acceptable to both Parties shall be used 
to mediate the dispute. The mediator will be knowledgeable in the subject matter of this 
Agreement, if possible, and chosen from lists furnished by JAMS, AAA, or any other agreed­
upon mediator. 

5.5.2.3 The expenses of witnesses for either side shall be paid by the Party 
producing such witnesses. All mediation costs, including required travel and other expenses 
of the mediator, and the cost of any proofs or expert advice produced at the direct request of 
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the mediator, shall be equally shared by the Parties to the dispute unless otherwise directed 
by the mediator. 

5.5.3 Conduct of Mediation. 

5.5.3.1 Mediation will be conducted in an informal manner. Discovery 
shall not be allowed. The discussions, statements, writings and admissions and any offers to 
compromise during the proceedings will be confidential to the proceedings (pursuant to 
California Evidence Code §§ 1115-1128; 1152) and will not be used for any other purpose 
unless otherwise agreed by the Parties in writing. The Parties may agree to exchange any 
information they deem necessary. 

5.5.3.2 The Parties shall have representatives attend the mediation who are 
authorized to settle the dispute, though a recommendation of settlement may be subject to the 
subsequent approval of each Party' s board or legislative body. The parties may have attorneys, 
witnesses or experts present. 

5.5.3.3 Any resultant agreements from mediation shall be documented in 
wntmg. The results of the mediation shall not be final or binding unless otherwise agreed to 
in writing by the Parties. Mediators shall not be subject to any subpoena or liability and their 
actions shall not be subject to discovery. 

5.5.3.4 Nothing in this Section 5.5 shall relieve the Parties from 
performing their obligations under this Agreement. The Parties shall be required to comply 
with this Agreement, including the performance of all disputed activity and disputed 
payments, pending the resolution of any dispute under this Agreement. 

5.5.3.5 Any offers to compromise before or after mediation proceedings 
will not be used to prove a Party' s liability for loss or damage unless otherwise agreed by the 
Parties in writing (pursuant to California Evidence Code § 1152). 

5.6 Applicable Law. This Agreement shall be construed and enforced in accordance 
with the laws of the State of California. 

5. 7 Amendments. This Agreement may be amended from time to time by mutual 
consent in writing of the Parties in accordance with Government Code Section 65868. 

5.8 Assignment. The rights and obligations of the Authority under this Agreement may 
not be transferred or assigned in whole or in part without the consent of the County, which shall 
not be unreasonably withheld, conditioned, or delayed, and upon such assignment the assignor 
shall be released from the obligations so assigned. The failure of any successor-in-interest to 
perform the obligations assigned to it may result, at the County ' s option, in a declaration that this 
Agreement has been breached with regards to that specific successor-in-interest, and an election 
to terminate this Agreement as provided for in Section 4.2.3 hereof, as it relates to that successor­
in-interest ' s holding. 

5.9 Covenants. The provisions of this Agreement shall constitute covenants that shall 
run with the land comprising the Property for the benefit thereof, and the burdens and benefits 
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hereof shall bind and inure to the benefit of all assignees, transfers, and successors to the Parties 
hereto during the Term of this Agreement. 

5 .10 Relationship of the Parties. It is understood and agreed by the Parties that the 
contractual relationship created between the Parties hereunder is that the Authority is an 
independent contractor and not an agent of the County. Further, the County and the Authority 
hereby renounce the existence of any form of joint venture or partnership between them and agree 
that nothing herein or in any document executed in connection herewith shall be construed as 
making the County and the Authority joint venturers or partners. 

5.11 Notices. Any notice or communication required under this Agreement between the 
County or the Authority must be in writing and shall be given either personally or by registered or 
certified mail, return receipt requested. If given by registered or certified mail, the same shall be 
deemed to have been given and received on the first occur of (i) actual receipt by any of the 
addresses designated below as the party to whom notices are to be sent, or (ii) five (5) days after a 
registered or certified letter containing such notice, properly addressed, with postage prepaid, is 
deposited in the United States mail. If personally delivered, a notice shall be deemed to have been 
given when delivered to the party to whom it is addressed. Any party hereto may at any time, by 
giving 10 days written notice to the other party hereto, designate any other address in substitution 
of the address, or any additional address, to which such notice or communication shall be given. 
Such notices or communication shall be given to the parties at their addresses set forth below: 

If to the County: 
County of Colusa 
546 Jay Street, Suite 108 
Colusa, CA 95932 
ATTN: County Administrative 
Officer 

If to the Authority: 
Sites Project Authority 
P.O. Box 517 
122 Old Highway 99 West 
Maxwell, CA 95955 
ATTN: Executive Director 

jbrown@sitesproject.org 

with copies to: 
County of Colusa 
1213 Market Street 
Colusa, CA 95932 
ATTN: Community Development 
Director 

with copies to : 

and to: 

5.12 Recordation. As provided in Government Code Section 65868.5, the Clerk of the 
County shall record a copy of this Agreement with the Recorder of the County no later than 10 
days after the County enters into the Agreement. Upon expiration of the Term of this Agreement, 
the Clerk of the County shall record a written instrument providing notice of the termination of 
this Agreement. The Authority shall provide the Clerk of the County with the fees for such 
recordings prior to or at the time of such recordings if such fees are assessable. 
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5.13 Constructive Notice and Acceptance. Every person who now or hereafter owns or 
acquires any right, title, interest in or to any portion of the Property, is and shall be conclusively 
deemed to have consented and agreed to every term, provision and condition contained herein, 
whether or not any reference to this Agreement is contained in the instrument by which such person 
acquired an interest in the Property. 

5.14 Successors and Assigns. The provisions of this Agreement shall be binding upon 
and shall inure to the benefit of the Parties, any subsequent owner of all or any portion of the 
Property, and their respective successors and assignees during the Term of this Agreement. 

5 .15 Severability. If any provisions, conditions, or covenants of this Agreement, or the 
application thereof to any circumstances of either Party, shall be held invalid or unenforceable, the 
reminder of this Agreement or the application of such provision, condition, or covenant to persons 
or circumstances other than those as to whom or which it is held invalid or unenforceable shall not 
be affected thereby and shall be valid and enforceable to the fullest extent permitted by law. 

5.16 Time of the Essence. Time is of the essence for each provision of this Agreement 
of which time is an element. 

5.17 Waiver. No waiver of any provision of this Agreement shall be effective unless in 
writing and signed by a duly authorized representative of each Party and refers expressly to this 
Section. No waiver of any right or remedy with respect to any occurrence or event shall be deemed 
a waiver of any right or remedy with respect to any other occurrence or event. 

5.18 No Third Party Beneficiaries. The only Parties to this Agreement are the County 
and the Authority and their successors-in-interest. There are no third party beneficiaries and this 
Agreement is not intended and shall not be construed to benefit or be enforceable by any other 
person or entity whatsoever. 

5 .19 Entire Agreement. This Agreement sets forth and contains the entire understanding 
and agreement of the Parties, and there are no oral or written representations, understandings, or 
ancillary covenants, undertakings or agreements that are not contained or expressly referred to 
herein ( or any such representations, understandings, or ancillary covenants, undertakings or 
agreements arc integrated in this Agreement) and no testimony or evidence of any such 
representations, understandings, or covenants shall be admissible in any proceedings of any kind 
or nature to interpret or determine the terms, provisions or conditions of this Agreement. 

5.20 Legal Advice, Neutral Interpretation, Headings, Table of Contents, and Index. 
Each Party acknowledges that it has received independent legal advice from its attorneys with 
respect to the advisability of executing this Agreement and the meaning of the provisions hereof. 
The provisions of this Agreement shall be construed as to their fair meaning, and not for or against 
any Party based upon any attribution to such Party as the source of the language in question. The 
headings, table of contents, and index used in this Agreement are for the convenience of reference 
only and shall not be used in construing this Agreement. 

5.21 Discretion to Encumber. This Agreement shall not prevent or limit the Authority 
in any manner, at its sole discretion, from encumbering the Project or any portion of the Authority ' s 
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Property or right in land for the Project by any mortgage, deed of trust, or other security device 
securing financing with respect to the Project or its improvements. 

5.22 Expedited Processing. The County agrees to cooperate with the Authority in the 
processing of any legal action seeking specific performance, declaratory relief, or injunctive relief, 
to set court dates at the earliest practicable date(s), and not to cause delay in the 
prosecution/defense of the action, provided such cooperation shall not require any Party to waive 
any rights; but such cooperation shall not include bringing an action in the name of the County or 
sharing the expense of any such action by the County. 

5.23 Counterparts; Electronic Execution. This Agreement may be executed in duplicate 
originals, each of which is deemed to be an original, but all of which, together, shall constitute but 
one and the same instrument. The Parties acknowledge that executed copies of this Agreement 
may be exchanged by facsimile or other electronic format (e.g. "pdf," "tif' or "DocuSign") and 
that the signatures on such copies shall be deemed to be effective and valid as original signatures. 
This Agreement, not counting the Cover Page, Table of Contents or Index, consists of 29 pages 
and 4 Exhibits. 

5.24 Controlling Law Venue. This Contract is made in the County of Colusa, State of 
California. The parties specifically agree to submit to the jurisdiction of the Superior Court of California for 
the County of Colusa." 

IN WITNESS WHEREOF, the Parties hereto have executed this Agreement as of the 
date first written above. 

Sites Project Authority ~--~ By: -~ tnwl,\, 
J 9BffiWH~42B 

::·°§j~til 
aurice K. Smitq, ,. --_ -

Executive Director Board of • i:r 

APPROVED AS TO FORM: 
Signed by 

By: / Old (fiuJ 
~ s~2A-uthority General Counsel 

By: --,f--'c---:7''-----:-::::,,........aa::....._ ______ _ 
Rjl"l'l41"-

ATTEST:~&$5G~°M~ :D'Her 1' r'Yl 

Clerk o the Board of sors 

B 
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EXHIBIT A 

Penrnt Requirement Matnx 

Sites Reservoir Project Components Requiring Land Use Entitlements, Permits or Other Local Government Approvals 

Land Use WIiiiamson Encroachment Surface Mining Building Grading Welland Retail Air Quality Transportation Comments 

Entitlement' Act Contract Permlt2 and Reclamation Permit Permit Waste Food Permit' Permlts6 

Non- Act Permit' Disposal Safety4 

Renewal 

Colusa County 

Sites Reservoir Project water storage and conveyance Local zoning Yes Yes Yes Not Yes Yes Not Yes Yes Pursuant to California Code Section 53091(e) 

facilities, including· not applicable, Applicable Applicable (httes.Waw.justia.comlcitat1ons.html} "Zoning ordinances of 

• Funks Pipelines General Plan a county or city shall not apply to the location or construction 

• Funks and TRR West Easement designation of facilities for the production, generation, storage, 

• TRR West can be treatment, or transmission of water, or for the production or 

On-site Quarry 
overruled generation of electrical energy, facilities that are subiect to 

• 
• Rock Processing 

Section 12808 5 of the Public Utilities Code, or electrical 

• Saddle Dams 1 and 2 
substations in an electrical transmission system that receives 

• Saddle Dam Access Roads 
electricity at less than 100,000 volts " 

• 1/0 Works 
Includes permits associated with the demolition of existing 

• Golden Gate Dam 
buildings and abandonment of wells, underground storage 

• Sites Dam 
tanks, on-site sewage disposal from Colusa County 
Environmental Health Division. 

The land use designation for this area is Agricultural and 
zoned Exclusive Agriculture, Foothill Agriculture, Rural 
Services, and Upland Conservation, over 10,000 acres are 
under Williamson Act Contracts 

Administration/Operations Building Yes, based on No TBD Not Applicable Yes Yes Yes TBD Yes Yes Currently proposed near Funks Reservoir and will require 

• one-story, 3,400 square feet building non-federal potable water and waste disposal fac1ht1es May be located on 

• septic system, potable water provided wells, land location federal land but not yet determined 

and electricity obtained from the Funks 
Reservoir switchya rd 

Maintenance/Storage Building Yes, based on No TBD Not Applicable Yes Yes Yes Not Yes Yes Currently proposed nea r Funks Reservoir and will require 

• one-story, 2,700 square feet building non-federal Applicable potable water and waste disposal facilities May be located on 

• septic system, potable water provided wells, land location federal land but not yet determined 

and electricity obtained from the Funks 
Reservoir switchyard 

Visitors Center Yes TBD TBD Not Applicable Yes Yes Yes TBD Yes TBD Precise location not determined, possibly located in the 
vicinity of the Reservoir and will require potable water and 
waste d isposal facilities. 

1 Possible Land Use Entltlements include Use Permits, General Plan Amendments, and/or Zonmg Amendments NOTE Not applicable to proJect components that will be "directly and 1mmed1ately" used to store and transmit water and are not subJect to zoning and building ordinances 
pursuant to California Code Sections S309 1 and S3096 Pursuant to Cahforma Code Section 6S402(c), a local agency may overrule county general plans that would obstruct its construction of any bmldmg or structure for a public purpose 
2 Includes use of local Jurisd1ct1on ' s right-of-way such as mstallauon of p1pelme across or within roadways 
3 Mining act1v111es are regulated in California by the Surface Mining and Reclamation Act (SMARA) and the Lead Agency Review and Assistance (LARA) Program, Colusa County reqmres large- and small-scale mineral and natural gas extraction, processing, and reclamation operations 
to obtain a Cond111onal Use Permit 
4 Colusa County Environmental Health 1s responsible for permitting and mspecting retail food fac1h11es for compliance with the California Retail Food Code 
5 Includes Authori ty to Construct, Permit to Operate from local air d istricts NOTE Yolo-Solano Air Quality Management District 1s comprised of the 2 counties and seven mcorporated c1t1es, Colusa and Glenn have county-specific air districts 
6 Related to transport of heavy or oversized loads on county roads 
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Improvements to existing roads, Including Not Applicable Yes Yes Not Applicable Not Yes Not Not Yes Yes Road improvements include shoulder improvements, 

Delevan Road Applicable Applicable Applicable intersection widening, structure improvements, new or 

Repairs to existing roads, including improved gravel roadway, and paving; other public local roads 

Maxwell Sites Road 
including Sites Lodoga Road, Huffmaster Road, Comm Road 

New roads, including 
South, and recreation area roads will be relocated or 
developed to accommodate project facilities . 

Sites Lodoga Road and Bridge 
Repairs to existing roads are intended to return roads to pre~ 

Sites Lodoga Temporary Detour Road 
proJect cond1t1ons without changes in geometrics 

Huffmaster Road Realignment 
Construction access and maintenance via onsite roads, 

Comm Road 

Day Use Boat Ramp Access Road 
including Funks Construction Access Road, Sites Base Dam 

Peninsula Hills Recreation Area Access Road 
Access Road, Golden Gate Dam Crest Access Road, 1/0 Tower 
Access Road, Funks PGP Maintenance Access Road, Sites Dam 

Stone Corral Creek Recreation Area Access Crest Access Road, Saddle Dam Road, and Funks Construction 
Road Access Tehama-Colusa canal Bridge 

Recreational Facilities Yes, including Yes Yes Not Applicable Yes Yes Yes Yes Yes Yes Permit requirements are based on conceptual layout and 

Day-Use Boat Ramp Minor Use location and assume that recreational facilities would be 

Peninsula Hills Recreation Area Permit for subject to local building permits 

Stone Corral Creek Recreation Area Public 

Associated parking Recreational 

Access to electricity 
Facilities and 

Potable water and toilet facilities 
Campgrounds, 

Emergency response facilities 
Full Use Permit 
for Boat Ramps 
and Landings 

Glenn County 

Sites Reservoir water storage and conveyance facilities, Local zoning Yes Yes Not Applicable Not Yes Not Not Yes Yes Pursuant to California Code Section 53091(e) 
Including not applicable, Applicable Applicable Applicable (htt12s lLlaw justia comlcltations.html) "Zoning ordinances of 

Saddle Dams 1, 3, S, 6, BA, and BB General Plan a county or city shall not apply to the location or construction 

Saddle Dikes 1 and 2 designation of facilities for the production, generation, storage, 
can be treatment, or transmission of water, or for the production or 
overruled generation of electrical energy, facilities that are subject to 

Section 12808.S of the Public Utilities Code, or electrical 
substations in an electrical transmission system that receives 
electricity at less than 100,000 volts " 

The existing land uses are Foothill Agriculture/Forestry and 
Intensive Agriculture, over 2,000 acres are under Williamson 
Act Contracts 

Improvements to existing roads, Including Not Applicable Yes Yes Not Applicable Not Yes Not Not Yes Yes Improvements to existing roads to support construction 

Road 6B Applicable Applicable Applicable include shoulder improvements, intersection widening, 

Road 69 structure improvements, and paving Construction and 

Road D maintenance on-site access via North Saddle Dam Road, 
South Saddle Dam Road and North Access Road 
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Yolo County 

Release Facilities 

TC Cana l Intake 

Dunnigan Pipeline 

CBD Outlet 

Repairs to existing roads, including 

Road 7A 

Road B 

Road 89A 

Road 90 

Road 99W 

Not Applicable No Yes Not Applicable 

Not Applicable No Yes Not Applicable 

Not Yes Not Yes 
Applicab le Applicable 

Not Yes TBD Not Yes 
Applicable Applicable 

Yes 

Yes 

Pursuant to Ca lifornia Code Section S3091(e) 
(https / /law just1a com/c1tat1ons html) "Zoning ordinances of 
a county or city shall not apply to the location or construction 
of facilities for the production, generation, storage, 
treatment, or tra nsm1ss1on of water, or for the production or 
generation of electrica l energy, facilities that are subJect to 
Section 12808 5 of the Public Utilities Code, or electrical 
substations in an electrical transmission system that receives 
electricity at less than 100,000 volts" 

In Yolo County, most of the facilities would be located 
underground and would not conflict with existing land use or 
zoning designations, these land uses/zoning do not proh1b1t 
this type of infrastructure 

Improvements to existing roads to support construction 
include shoulder improvements, intersection widening, 
structure improvements, and paving Construction access will 
be accessed from existing roads, maintenance would occur 
through a Project right-of-way easement 

Repairs to ex1sting roads are mtended to return roads to pre­
project conditions without changes m geometncs 

Source: Information in this table is derived from the Sites Reservoir Fmal EIR/EIS and updated with roads identified through current design efforts, interpretation of CA Code, and ongoing coordination with local agencies, TBD = To Be Determined (as des,gn 

advances) 
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EXHIBITB 

Project Specific Information and Example of Calculation for Payment in Lieu of Taxes 

Payment in lieu of Taxes This amount is currently estimated to be $85,000 annually upon 

Section 3.3.143.3.14 acquiring all land in Colusa County for the Project. Based on 2023 
tax assessment basis. This amount shall be adjusted at such time that 
the property transfers from the private landowner to the Authority 
based upon the then current property tax basis for the properties 
removed from the County tax rolls. This amount shall be further 
adjusted annually at the rate of growth provided by the county 
assessor for the County. 

Improvement Standards • AASHTO - Guidelines for Geometric Design of Very Low-
Volume Local Roads 

Section 3.2.5 • AASHTO - A Policy on Geometric Design of Highways and 
Streets 

• Colusa County Department of Public Works - Standard No . 
RS-3 

• AASHTO LRFD Bridge Design Specifications with 
California Amendments including the Caltrans Bridge Design 
Practice 

Example of Calculation for Payment in Lieu of Taxes 

Property 1/Year 1 (sale to Project in Year 1): 
1. Property tax based on Unrestricted Assessed Value (without Williamson Act adjustment) 

times the percentage of property sold to Project= Assessed Value Attributed to the 
Project 

2. Assessed Value Attributed to the Project times 1 % Ad Valorem Property Tax = Base 
Property Tax Value 

3. Assessed Value Attributed to the Project times Yuba College Bonds Ad Valorem = Yuba 
College Base Tax Value 

4. Special District Charges times percentage of property sold to the project= Special 
District Charge Base Value 

5. (Base Property Tax Value+ Yuba College Base Tax Value+ Special District Base Value) 
times the portion of the tax year remaining at time of sale = Prorated Tax Loss year one 

6. Project pays PILT of the Prorated Tax Loss within 30 days after receiving a properly 
submitted and complete invoice for the foregone property tax from the County Auditor­
Controller. 
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Property 1 Year 2: 
1. (Base Property Tax Value + Yuba College Base Tax Value) times the Property Tax 

Growth Factor as determined by the County' s Assessor= Annual Property Tax Base 
2. Special District Charge times any growth factor identified in enabling measure = Annual 

Special District Base. 
3. Annual Property Tax Base plus Annual Special District Base= PIL T 
4. Project pays PIL T within 30 days after receiving a properly submitted and complete 

invoice for the foregone property tax from the County Auditor-Controller. 

Example based on 2024 assessed value and sale occurring with six months remaining in the 
current tax year: 

Year 1 Step 1 : 
APN Tax Total Total %of Total Assessed Ad Yuba 

Rate Parcel Project Parcel Unrestricted Value Valorem College 
Area Acreage Acreage to Assessed Attributed Property Bonds 

Project Value to Project Tax (.026547%) 

014- 066-006 535.35 99.291 18.55% 454,945 84,379 843.79 xx 

Base Property Tax Value $843.79 (Step 2) + Yuba College Tax Base Value $22.40 (Step 3) = 
$866.19 

Special District Charge Base Value $0.00 (Step 4) times 18.55% = $0.00 

Total annual loss $866.19 times assumed 6-month loss = $433 .10 (Step 5) 

Project pays $433.10 in PIL T to County (Step 6) 

Year2 
Annual Property Tax Base (County and College) $866.19 times Assessor' s Growth Factor of 2% 
= $883 .51 (Step 1) 

Annual Special District Base $0.00 x specified growth factor= $0.00 (Step 2) 

$866.19 + $0.00 = $866.19 (Step 3) 

Project pays $866.19 to County (Step 4) 

This table is for illustration purposes only. It assumes that the sale of each parcel is proportional 
to the percentage of each parcel included in the Project footprint and that the proportionate value 
of the parcel for in-lieu payment is based on the assessed value prior to the sale. The figure also 
assumes that sale of the project percentage of each of the parcels is completed in the current tax 
year. Only new or additional assessments beyond those shown here and applied by the County 
prior to purchase of the property by the Project shall be included in the Project's PIL T. 
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COLUSA COUNTY - Gross Potential Pro >ertv Tax Loss Attributed to Project - 2024 Values 
Assumed Yuba Colusa 

PT College Schools Ground-
Growth Bonds (Incl. Special water 

Tax Year Factor County (.026547%) ERAF) Districts Authority City Total 

2024 $21 ,814 $ 2,176 $48,663 $ 6,758 $ 182 $ 4,731 $ 84,324 
2025 2% 22,250 2,219 49,636 6,893 186 4,825 86,010 
2026 2% 22,695 2,264 50,629 7,031 189 4,922 87,730 
2027 2% 23,149 2,309 51 ,641 7,171 193 5,020 89,485 
2028 2% 23,612 2,355 52,674 7,315 197 5,121 91 ,275 
2029 2% 24,085 2,402 53,728 7,461 201 5,223 93,100 
2030 2% 24,566 2,450 54,802 7,610 205 5,328 94,962 
2031 2% 25,058 2,499 55,898 7,763 209 5,434 96,861 
2032 2% 25,559 2,549 57,016 7,918 213 5,543 98,799 
2033 2% 26,070 2,600 58,157 8,076 217 5,654 100,775 
2034 2% 26,591 2,652 59,320 8,238 222 5,767 102,790 
2035 2% 27,123 2,706 60,506 8,403 226 5,882 104,846 
2036 2% 27,666 2,760 61 ,716 8,571 231 6,000 106,943 
2037 2% 28,219 2,815 62,951 8,742 235 6,120 109,082 
2038 2% 28,783 2,871 64,210 8,917 240 6,242 111 ,263 
2039 2% 29,359 2,929 65,494 9,095 245 6,367 113,489 
2040 2% 29,946 2,987 66,804 9,277 250 6,494 115,758 
2041 2% 30,545 3,047 68,140 9,463 255 6,624 118,073 
2042 2% 31 ,156 3,108 69,503 9,652 260 6,757 120,435 
2043 2% 31 ,779 3,170 70,893 9,845 265 6,892 122,844 
2044 2% 32,415 3,233 72,311 10,042 270 7,030 125,300 
2045 2% 33,063 3,298 73,757 10,243 276 7,170 127,807 
2046 2% 33,724 3,364 75,232 10,447 281 7,314 130,363 
2047 2% 34,399 3,431 76,737 10,656 287 7,460 132,970 
2048 2% 35,087 3,500 78,271 10,870 293 7,609 135,629 
2049 2% 35,789 3,570 79,837 11,087 298 7,761 138,342 
2050 2% 36,504 3,641 81,433 11,309 304 7,917 141 ,109 
2051 2% 37,234 3,714 83,062 11 ,535 311 8,075 143,931 
2052 2% 37,979 3,788 84,723 11 ,766 317 8,236 146,810 
2053 2% 38,739 3,864 86,418 12,001 323 8,401 149,746 
2054 2% 39,513 3,941 88,146 12,241 330 8,569 152,741 

$3,573,589 

Distribution of Property Tax Attributed to Schools: 

Above calculation includes the ABS share of property taxes that go to schools in the percentages 
below. 

Note: Property tax loss for schools exists in Year 1 only, the state makes up the property tax 
loss in the Local Control Funding Formula in subsequent years. 

Supt Supt 
Princeton Stonyford Yuba Colusa Maxell Pierce Williams Schools- Schools- Schools 

Unified Unified College Unified Unified Unified Unified Glenn Colusa ERAF Total 
Tax Year (1.1424%) (0.2625%) (12.4388%) (10.2363%) (3.7989%) (9.7218%) (8.6720%) (0.2788%) (1.1058%) (11.7125%) Schools 

2024 $ 936 $ 215 $ 10,196 $ 8,390 $ 3,114 $ 7,969 $ 7,108 $ 229 $ 906 $ 9,600 $48,663 
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FOR GLENN COUNTY: 
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EXHIBITC 

Local Roads and Crossing Structures 
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Structure/Croumt lloute Condition l'ropowdWO<tr Dellanl.lw....-1 

UJsting Bridge • Condit10n Unknown 

MaJ<)f mod1flc:at1on r~qulr,d [E.,stlnt1 New wldpr brtd P MU>mmoda 

North Acceu Ro.ad !near Ro.HI 69 splitJ • Rood 69 Width signrhcanttv le-ss than requtred} design lo.Id ng. HL93 and P~m,t dP..51.gn load 

Ul!St Brld e • Corld11ion VO 
Major mochfir..auon rf"qu1rfld IE10st1ng N PW w1dPr bndgP KCommoda 1n.g 

Te~ ma·COfus;i can•1· ~o.}d 69 Width sif!n, flc•ntlv i..ss th.in reqUlfedJ design load ng, >l l93 • nd Perm,t design LOid 

NOW tu~ ilC((UMl()(l,ltl"C an 

Ec1" of retwm11 ColuSJ On.al Ro.Id 69 u,<tirll Culvert Cot1d1~00 Unknown imt:uoved widen ro.d HL9l dOd Pt.."fm,t destt.n LO-d 

Exaring Culvert • Condi on Unknown 

M ajOJ modifte.a on ,~uifed Jujsting New cu rl •ccommodating an 

West of Glenn-CoCusa Canal Road 69 Width slg111flcantty len th.an required} improved 1Ntden road HL93 and Permn: des11tn Load 

E.Justmc Bridge • Condition Unknown 

Major modificatmn rtt-qu1t~ I Ex1s11ng N PW wk1flr oridgP x.commoda ,ng 
Glenn-Colu,a Canal" Road 69 Width signtfiantty less than required) design loading. HL.93 and Permit design Load 

t -. m, CutvPrt - Condlf1on Unknown 

MitJ()f mOdiriu LJon ft:qvlf~ IUJS\I New cu fl JlCommod ... bng dll 

Ntor t~ Intersection of Road D/llOad 68 RoadO Width sll(n. ficanttv l<,ss than requ,redJ IMP<oved w;(len rood Hl.93 and Perm,t deso1n lood 

Eitating Cutverl Condition Unknown 

MaJ()r modin t,on required IC,isll New wide< b<id e KCOfflmodJllf'!: 

Near the inter~ection ol Road 0/Road 68• Road 0 Width significantly ,._ss than requi.-.cil dt!jign loadlng.. Hl93 and Permit design load 

Poterlhilt't new cutve,t iKCO ntOdal!.ng 

West of the intersection of Road 68/Road F Road 68 Existing Culvert • Condibon Unknown design k>ad ng. HL93 and Permit desi&n load 

Potenti~ltv ntw bodgt aCLommod.t lmg 

Westot1-s · Rood 68 E>usting Bridge • Condit ion Unknown de.sign loading. Hl93 and Perm<t design Load 

t1os 1n,Brl e - ond1Hon Vnk.nown 
MaJor modificat1on required IE.xi§tlng New wider bridge accommooating 

Gi<,nn-COfus., C.JnJI" Delevan Road btens;on W;d!h slantficantlv less than requ,red] desl•n IOJd n• Ht.9J ,1nd Perm,t desl•n lo.}d 

E.us ng Btidg• • Cond1t,on Unknown 

M,1j0r mod11lult00 r uued IUISll New wkle, bf'Jd e ,ccomr odatin 

Ile-Ivan Road fVr,vMtt ovf"r urn.1med Cre~\ · Delevan Ro.,1d ~•1ens.ion Width •IRntl 1can1ty ~· th.ln requ,r~J des111n loading. HI 93 and PPrm,t ~ 1gn load 

New br idge c1Ct0fl mod..it.ina desi n 

Sites Reservo.r wes1 Srki.ge• !>Il es LodOla Road Re,,llg~ment Nf!W Bridgt tt\ terla and loading HL9.l and Permit design lOOd 

New budgt: « tommod4Ln& desi n 

5'tes R!'.ietvo!f Ea.st Bndge• Sates LOdoga Road Realtgnment New Bndge cnterii and k>ading Hl93 •nd Permn design load 
Potenti4ltv n~ tmdge accommodatmc 

Bird Creek (12C-0039J" Road 90 E1ostmg Bridge - Condiuon Unknown dMian load na. HL93 and Permit des11n load 

OVM1et'IS 'NIii t,e d e~ned to CAIUM!I,; S1anoart1s (C,inrans MVI~, aM approvAI-. be COOn.1'n..11e<'J by~) 
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Exhibit D 

New Local Roads and Crossing Structures - Design, Construction, Maintenance, and County Acceptance 
Requirements 

1. Design Standards and Requirements 

l. l All New Roads and Crossing Structures constructed by the Authority within the County' s public right of 
way shall be designed and engineered in compliance with the latest edition (as of 2025) of the following: 

(a) Colusa County Standards and Specifications; 
(b) applicable Caltrans/AASHTO design and safety standards, including load rating requirements; 
(c) applicable federal and state accessibility standards; 
(d) site-specific geotechnical and hydrologic conditions, as approved by the County Engineer. 

1.2 The Authority shall submit detailed plans and specifications for New Roads and Crossing Structures that are 
within the public right of way for review and written approval by the County Engineer prior to commencement 
of construction. 

2. Construction Requirements 

2.1 The Authority shall construct the New Roads and Crossing Structures in compliance with the approved 
plans and specifications and in accordance with all applicable laws, ordinances, and regulations. 

2.2 The Authority shall ensure that all contractors and subcontractors are properly licensed and bonded in 
accordance with California law. 

2.3 The Authority shall be responsible for all testing and quality control during construction, including 
compaction testing, concrete strength testing, and other materials testing as required by the County Engineer. 

3. Inspection and Testing Rights 

3.1 The County shall have the right, but not the obligation, to inspect the New Roads and Crossing Structures at 
any time during construction to confirm compliance with the approved plans, specifications, or standards. 

3.2 The Authority shall provide the County Engineer or authorized representatives with reasonable access to the 
construction site and all relevant records, test results, and certifications. 

3 .3 If the County determines that any aspect of the work does not comply with the approved plans, 
specifications, or standards, the Authority shall promptly correct such deficiencies at its sole cost. 

4. Ownership Transfer and Acceptance 

4.1 Upon completion of construction, the Authority shall provide to the County: 

(a) as-built drawings certified by a licensed civil engineer; 
(b) a complete set of maintenance manuals and warranties for all structural components; 
(c) written certification from a licensed engineer that the New Roads and Crossing Structures were 
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constructed in accordance with approved plans and applicable standards; 
(d) proof of all required environmental clearances and permits for the New Roads and Crossing Structures. 

4.2 The County shall conduct a final inspection of the New Roads and Crossing Structures. If the New Roads 
and Crossing Structures are found to meet the requirements of this Exhibit D, the County shall issue a Notice of 
Acceptance, at which time ownership and maintenance responsibility shall transfer to the County. 

4.3 The Authority shall warrant all New Roads and Crossing Structures against defects in materials and 
workmanship for a period of one year from the date of Notice of Acceptance. During this period, The Authority 
shall, at its own expense, repair or replace any defective work to the satisfaction of the County. 

4.4 The County's Notice of Acceptance shall represent full and complete ownership transfer of the specific New 
Road and Crossing Structure to the County. The Authority and County agree that the County may issue 
Notice(s) of Acceptance of New Roads and Crossing Structures which may occur intermittently and as portions 
of all New Roads and Crossing Structures are complete. 

5. Maintenance Prior to Transfer 

5.1 Until issuance of the Notice of Acceptance for any portion, the Authority shall be solely responsible for the 
maintenance, repair, and security of the New Roads and Crossing Structures, including erosion control and 
stormwater management. 

6: Special Provisions for the Sites Lodoga Road Bridge 

6.1 Enhanced Design Requirements - The Sites Lodoga Road Bridge ("Bridge") shall be designed to meet the 
minimum design life expectancy of 75 years for reinforced concrete structures and shall incorporate features 
that minimize long-term maintenance, including but not limited to: 

- Corrosion-resistant materials (e.g. , epoxy-coated or stainless-steel rebar) 
- Deck and joint systems engineered to minimize water infiltration 
- Redundant structural capacity to accommodate future loading standards 
- Flood and scour resilience consistent with Caltrans' guidance for critical infrastructure 

The Bridge design shall comply with the most current (as of 2025) Caltrans Bridge Design Manual and 
AASHTO LRFD Bridge Design Specifications. 

6.2 Independent Peer Review - Prior to final design approval for the Bridge, the Authority shall retain an 
independent, qualified bridge engineering firm (approved by the County Engineer) to conduct a third-party peer 
review. The peer reviewer shall certify that the final Bridge design: 

- Meets or exceeds applicable standards set out in this Exhibit D 
- Reasonably minimizes anticipated life-cycle maintenance costs 
- Appropriately accounts for site-specific risks including flooding, seismic activity, and geotechnical conditions 

6.3 Transfer Conditions - In addition to the general transfer conditions specified in Section 4, the following 
must be provided: 

- A complete Bridge Maintenance Manual with recommended inspection intervals, materials specifications, and 
preventive maintenance schedules 
- A certified cost estimate of anticipated life-cycle maintenance for the Bridge over a 75-year horizon 
- All manufacturer and contractor warranties and any Bridge instrumentation records 
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6.4 Extended Warranty and Post-Transfer Support - The Authority shall provide a five-year extended warranty 
for structural defects in the Bridge, commencing upon County's Notice of Acceptance. During this period, the 
Authority shall: 

- Conduct annual inspections and submit findings to the County 
- Repair or replace any components deemed to have material defects or premature deterioration 
- Coordinate with the County to address any identified deficiencies at no cost to the County 

6.5 County Maintenance Support Contribution - As a condition of Notice of Acceptance, the Authority shall: 

- Establish a Bridge Maintenance Fund or make a one-time lump-sum payment to the County in an amount to 
be mutually agreed upon, based on the Bridge estimated life-cycle maintenance cost 
- The purpose of this contribution is to defray the County's long-term maintenance burden attributable to the 
Bridge 
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