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DEVELOPMENT AGREEMENT

This Development Agreement (“Agreement”), dated as of , 2026,
is entered into by and between the COUNTY OF GLENN, a political subdivision of the State of
California (“County”), and Sites Project Authority, a joint powers agency formed in accordance
with Government Code Section 6500, er seq. (the “Authority”) (individually, a “Party”;
collectively, the “Parties™).

RECITALS
WHEREAS, the County is a political subdivision of the State of California; and

WHEREAS, the Authority is a joint powers agency created under California Government
Code Sections 6500 et seq., was formed pursuant to the Sites Project Authority Joint Exercise of
Powers Agreement, as such agreement may be amended and restated from time to time, and
pursuant to which the formation of the Sites Reservoir Committee was authorized (the “JPA
Agreement”), and is governed by Phases 3, 4, and 5 Bylaws of the Sites Project Authority (the
“Authority Bylaws™); and

WHEREAS, California Government Code Section 6508 provides that a joint powers
agency shall possess and may exercise the common powers of its member agencies as specified in
the joint powers agreement; and

WHEREAS, the Authority was formed in 2010 by its member agencies, all of whom are
public agencies within the Sacramento River Watershed, for the following purposes: to design,
permit, finance, construct, and ultimately own and operate the Project (the “Project™), a proposed
1.3-1.5 million acre-foot off-stream reservoir located approximately 10 miles west of the town of
Maxwell, California. Once constructed, the Sites Reservoir Project will provide water storage and
supply for the entities that pay to participate and receive benefits, including certain Authority
members and other municipal entities and special districts (collectively, the “Participants”), as well
as provide public benefits including environmental water supply, recreation, and regional flood
control benefits; and

WHEREAS, the Authority intends to enter into a certain Benefits and Obligations Contract
(the “Benefits and Obligations Contract”) with the Participants and the State of California
Department of Water Resources, which will detail, among other things, the obligations of the
Authority to build and maintain the Project and obligations to restore the Project site in the event
the Project is not completed; and

WHEREAS, certain facilities which will be used for the Project are located within the
County, including the Tehama-Colusa Canal, Glenn-Colusa Irrigation District Main Canal, the
Hamilton City Pumping Plant and Fish Screen, and associated water infrastructure utilized to serve
the irrigation needs of the lands within the County; and]

WHEREAS, the operation of the Project will significantly rely on utilization of existing
conveyance facilities that are located within the County to divert water from the Sacramento River
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for storage into the reservoir and for releases along with impeding natural flow within the Funks
Creek and Stone Corral Creek; and

WHEREAS, in order to construct and operate the Project, the Authority will need the
assistance, permission, and cooperation of the County on a number of activities including planning,
design, permitting, construction of the new Project infrastructure and facility improvements, the
potential mitigation of certain Project environmental effects which may require the placement of
lands within the County in a conservation easement, and integration of facilities in the County, as
well as access to certain services provided in the County including public safety services in the
area, including in recreational areas, in or directly adjacent to the Project; and

WHEREAS, the County and the Authority recognize that development of the Project
within the County is anticipated to provide much-needed new water supplies in the State of
California and should contribute significantly to the economy of the County, including through the
measures, programs, and projects developed by the Local Community Working Group, and by
establishing goals, incentives and preferences for local hiring and purchasing as described in
Section 2.6 of this Agreement; and

WHEREAS, Colusa County and the Authority recognize that certain Memorandum of
Understanding between Colusa County and the Sites Project Authority Regarding Area of Origin
Water Rights Claims to Funks and Stone Corral Creeks, and Related Matters, dated as of
November 22, 2021 and within this agreement there has been accommodation for possible Glenn
County participation in the storage of this water; and

WHEREAS, the Authority is the lead agency for the Project under the California
Environmental Quality Act (Pub. Res. Code § 21000, ef seq.)(“CEQA™) and the U.S. Department
of the Interior, Bureau of Reclamation (“Reclamation™) is the lead agency under the National
Environmental Policy Act (“NEPA”); and

WHEREAS, over the past several years, the Authority has issued various environmental
review documents for the Project pursuant to CEQA and NEPA, including a Revised Draft
Environmental Impact Report/Supplemental Draft Environmental Impact Statement
(“RDEIR/SDEIS”) on November 12, 2021, and a Final Environmental Impact
Report/Environmental Impact Statement (“Final EIR/EIS”) on November 2, 2023; and

WHEREAS, the RDEIR/SDEIS and Final EIR/EIS include various Project alternatives,
including two alternatives (Alternatives 1 and 3) that include Project Facilities and potential
mitigation elements involving placing lands in a conservation easement within Glenn County; and

WHEREAS, on November 17, 2023, the Authority certified the Final EIR/EIS and took
various related actions, including approving Alternative 3 (as defined for approval in findings
adopted by Authority) as the Project for implementation; and

WHEREAS, the Parties desire to see the Project advance in a manner that will achieve its

objectives, address impacts to affected County roads, adhere to various Best Management
Practices (“BMPs”) set forth in the Final EIR/EIS, and promote certain shared goals such as
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strengthening local workforce training and development, and contributing sales tax revenues to the
local economy; and

WHEREAS, the Authority also seeks, through mutual agreement of the Parties, to identify
and mitigate negative impacts to County not identified in the Final EIR/EIS that result from the
construction and operation of the Project.

AGREEMENT:

NOW, THEREFORE, pursuant to the authority contained in the Development Agreement
Act, as it applies to the County, and in consideration of the premises and mutual promises and
covenants herein contained and other valuable consideration the receipt and adequacy of which
the Parties hereby acknowledge, the Parties agree as follows:

1. DEFINITIONS.

For all purposes of this Agreement, except as otherwise expressly provided or unless the
context requires otherwise:

“Agreement” has the meaning given in the introductory paragraph.

“Applicable Rules” means the rules, regulations, ordinances, and officially adopted
policies of the County in force as of the Effective Date of this Agreement that are generally
applicable to all or some properties within the County.

“Authority” has the meaning given in the introductory paragraph.
“Authority Bylaws” has the meaning given in the recitals to this Agreement.

“Benefits and Obligations Contract” has the meaning given in the recitals to this
Agreement.

“BMP” has the meaning given in the recitals to this Agreement.
“CDTFA” has the meaning given in Section 3.1.5.
“CEQA” has the meaning given in the recitals to this Agreement.

“Construction Workforce Policy” means a policy to be adopted by the Authority in
consultation with the County and the rest of the Authority Board members.

“County” has the meaning given in the introductory paragraph.

“County Agency” means each and every agency, department, board, commission,
authority, employee, and/or official acting under the authority of the County, including without
limitation, the County Board of Supervisors and the Planning Commission.

“County Board of Supervisors” means the Board of Supervisors of the County and the
legislative body of the County pursuant to Section 25000 of the California Government Code.
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“Covered BMPs” has the meaning given in Section 2.5.2.

“Covered Expenses” means (i) payroll costs for staff in the direct employ of the County
including salaries and wages (at the hourly wage rate adopted by resolution of the Board of
Supervisors), under schedules of job classifications agreed upon by the Authority and the County
in advance of performance of obligations under this Agreement, plus the cost of fringe benefits
which shall include social security contributions, unemployment, excise and payroll taxes,
workers’ compensation, health and retirement benefits, bonuses, sick leave, vacation, and holiday
pay applicable thereto incurred in the performance of the County’s obligations under this
Agreement; (ii) consultant and legal costs for services specifically related to this Agreement,
including time spent in development and negotiation of this Agreement by County Counsel; (iii)
general administrative costs and supplemental costs, including the proportion of necessary
transportation, travel, and subsistence expenses of the County’s employees incurred in discharge
of duties connected with the County’s obligations under this Agreement; (iv) all actual and
necessary County time reasonably spent in connection with the encroachment permit, (v) all costs
and expenses incurred in connection with seeking and entering into agreements regarding permits
and approvals in accordance with Section 3.2.4, and (vi) other costs incurred in the performance
of the County’s obligations under this Agreement to the extent approved in writing by the
Authority. Covered Expenses specifically exclude the Excluded Expenses.

“Development Agreement Act” means Article 2.5 of Chapter 4 of Division 1 of Title 7
(Sections 65864 through 65869.5) of the California Government Code.

“Discretionary Action” means an action that requires the exercise of judgment, deliberation
or a decision on the part of the County and/or any County Agency, in the process of approving or
disapproving a particular activity, as distinguished from an activity that merely requires the County
and/or any County Agency, to determine whether there has been compliance with statutes,
ordinances, or regulations.

“Effective Date” means the date on which this Agreement shall be effective in accordance
with Section 5.1 hereof.

“ESAL” is Equivalent Single Axle Load and has the meaning given in Section 3.2.6.

“Excluded Expenses” means (i) overhead, mark-up or other general expense costs of any
kind not specifically and expressly included in the definition of Covered Expenses, (ii) any costs
related to the County’s general involvement in the Project as a member of the Authority, a member
of the Reservoir Committee, or as an investor in the Project, including payroll costs and other
compensation of the County’s officers, executives, general managers, estimators, attorneys,
auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and
other personnel employed by the County whether at the Project site or in the County’s offices or
elsewhere for general administration of the County’s work related to the Project, and (iii) expenses
of the County’s principal and branch offices.

“Fees” means Impact Fees, Processing Fees and any other fees or charges adopted by
ordinance of the Board of Supervisors and collected by County.

“Final EIR/EIS” has the meaning given in the recitals to this Agreement.
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“Impact Fees” has the meaning given in Section 3.3.11.
“Improved Local Roads and Crossing Structures” has the meaning given in Section 3.2.2.
“JPA Agreement” has the meaning given in the recitals to this Agreement.

“Land Use Approvals” means those Discretionary Actions related to the use of the land
over which the Project and its ancillary facilities will be constructed and operated to be taken by
the County. Land Use Approvals also include any subsequent Discretionary Actions that are
necessary for implementation of the Project.

“Local Community Working Group” means the group organized by the Authority to
provide input and feedback to the Authority_to help inform Project planning and development
activities. The Local Community Working Group generally consists of participating public
agencies in the Project Area, labor, trade and business associations, local, state and federal elected
officials and staff and other members of the communities potential affected by the Project.

“Local Area” means the Project Area plus Butte, Placer, Sacramento, Shasta, Sutter,
Tehama, and Yuba counties.

“Local Roads and Crossing Structures” has the meaning given in Section 3.2.4.2.

“Local Roads and Crossing Structures for Repair” has the meaning given in Section 3.2.1.

“Ministerial Permits and Approvals” means the permits, approvals, plans, inspections,
certificates, documents, licenses, and all other actions, if any, required to be taken by the County
and/or County Agency in order for a Project developer to implement, develop and construct the
Project in accordance with the Final Approved EIR/EIS, including without limitation, building
permits, foundation permits, public works permits, grading permits, stockpile permits,
encroachment permits, and other similar permits and approvals that may be required. Ministerial
Permits and Approvals shall not include any Discretionary Actions.

“New Local Roads and Crossing Structures” has the meaning given in Section 3.2.3.
“NEPA” has the meaning given in the recitals to this Agreement.

“Parties” has the meaning given in the introductory paragraph.

“Party” has the meaning given in the introductory paragraph.

“Planning Commission” means the County Planning Commission and the planning agency
of the County pursuant to Section 65867 of the California Government Code.

“Planning Director” means the individual designated by the Board of Supervisors as the
Director of Planning or Planning Director or Director of Community Development, or Community
Development Director for the County.
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“Processing Fees” means all processing fees and charges required by the County or
any County Agency including, but not limited to, fees for land use applications,
project permits, building applications, building permits, ministerial permits and
approvals, grading permits, encroachment permits, tract or parcel maps, lot line
adjustments, air right lots, street vacations, and certificates of occupancy that are
necessary to accomplish the intent and purpose of this Agreement. Expressly
exempted from Processing Fees are all Impact Fees.

“Project” has the meaning given in the recitals to this Agreement.

“Property” means the real property on which the Project will be located, and the pipeline
route depicted on Annex 1 to Exhibit B (Project Specific Information).

“Project Area” means Colusa, Glenn, and Yolo counties.
“RDEIR/SDEIS” has the meaning given in the recitals to this Agreement.

“Reserved Powers” means the rights and authority excepted from this Agreement’s
restrictions on the County’s police powers and which are instead reserved to the County. The
Reserved Powers include the powers to enact regulations or take future Discretionary Actions after
the Effective Date of this Agreement that may be in conflict with the Applicable Rules and Land
Use Approvals, but: (1) are necessary to protect the public health and safety, and are generally
applicable on a County-wide basis (except in the event of natural disasters as found by the Board
of Supervisors such as floods, earthquakes and similar acts of God); (2) are amendments to
Uniform Codes as defined in this Agreement regarding the construction, engineering and design
standards for private and public improvements to be constructed on the Property; or (3) are
necessary to comply with state or federal laws and regulations (whether enacted previous or
subsequent to the Effective Date of this Agreement) as provided in Section 3.3.4.3. The Reserved
Powers are limited by the authority of the Authority with respect to the siting, construction and
operation of public utility above ground storage facilities to the extent described in the Benefits
and Obligations Contract, the JPA Agreement and the Authority Bylaws.

“Setting Date” means, with respect to any repair or improvement work, the date that is 60
days prior to the proposal due date for contractors to perform such work.

“Term” means the period of time for which this Agreement shall be effective in accordance
with Section 5.2 hereof.

“Uniform Codes” means those building, electrical, mechanical, plumbing, fire and other
similar regulations of a County-wide scope that are based on recommendations of a multi-state
professional organization and become applicable throughout the County, such as, but not limited
to, the Uniform Building Code, the Uniform Electrical Code, the Uniform Mechanical Code,
Uniform Plumbing Code, or the Uniform Fire Code (including those amendments to the
promulgated uniform codes that reflect local modification to implement the published
recommendations of the multi -state organization and that are applicable County-wide).
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PURPOSE AND INTENT; BEST MANAGEMENT PRACTICES.

County Procedures and Actions.

County Planning Commission Action. The County Planning Commission
held a duly noticed public hearing on February 18, 2026, and recommended approval of this
Agreement on February 18, 2026.

Board of Supervisors Action. The Board of Supervisors on ,
2026, after conducting a duly-noticed public hearing, adopted Ordinance No. , to become
effective on the thirty-first day after publication, approving this Agreement, and authorizing the
execution of this Agreement.

State Enabling Legislation. To strengthen the public planning process, encourage
private participation in comprehensive planning, and reduce the economic risk of development,
the Legislature of the State of California adopted the Development Agreement Act, which
authorizes any County to enter into binding development agreements establishing certain
development rights in real property with persons having legal or equitable interests in such
property. Section 65864 of the Development Agreement Act expressly provides as follows:

The Legislature finds and declares that:

“(a) The lack of certainty in the approval of development projects can result
in a waste of resources, escalate the cost of housing and other development to the
consumer, and discourage investment in and a commitment to comprehensive
planning which would make maximum efficient utilization of resources at the least
economic cost to the public.

(b) Assurance to the applicant for a development project that upon approval
of the project, the applicant may proceed with the project in accordance with
existing policies, rules and regulations, and subject to conditions of approval will
strengthen the public planning process, encourage private participation in
comprehensive planning, and reduce the economic cost of development.”

Notwithstanding the foregoing, to ensure that the County remains responsive and accountable to
its residents while pursuing the benefits of development agreements contemplated by the
Legislature, the County: (1) accepts restraints on its police powers contained in development
agreements only to the extent and for the duration required to achieve the mutual objectives of the
parties; and (2) to offset such restraints, seeks public benefits that go beyond those obtained by
traditional County controls and conditions imposed on development project applications.

Purpose of this Agreement.

Public Benefits. This Agreement describes the relationship and mutual
obligations of the Parties with regard to the Project and the Property within the County.

Authority Objectives. In accordance with the legislative findings set forth
in the Development Agreement Act, and with full recognition of the County’s policy of judicious
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restraints on its police powers, the Authority wishes to obtain reasonable assurances that the
Project may be developed in accordance with the Applicable Rules, Land Use Approvals, and with
the terms of this Agreement and subject to the County’s Reserved Powers. As provided by Section
3.1.1, the Authority anticipates making capital expenditures or causing capital expenditures to be
made in reliance upon this Agreement. In the absence of this Agreement, the Authority would have
no assurance that it can complete the Project for the uses and to the intensity of development set
forth in this Agreement and the Land Use Approvals. This Agreement, therefore, is necessary to
assure the Authority that in accordance with Government Code Section 65866, from and after the
date of execution of this Agreement by all parties, the Project will not be (1) reduced or otherwise
modified in intensity or use from what is set forth in the Authority’s Final certified EIR/EIS,
adopted Project and Project construction plans, as may be amended, and the County’s Land Use
Approvals of the Project, (2) subjected to new rules, regulations, ordinances, or official policies or
plans that are not adopted or approved pursuant to the County’s Reserved Powers.

Mutual Objectives. Development of the Project in accordance with this
Agreement will provide for the orderly development of the Property. Moreover, a development
agreement for the Project will eliminate uncertainty in planning for and securing orderly
development of the Property, assure attainment of maximum efficient resource utilization within
the County at the least economic cost to its citizens, and otherwise achieve the goals and purposes
for which the Development Agreement Act was enacted. The Parties believe that such orderly
development of the Project will provide public benefits, as described in Section 2.6, to the County
under the provisions and conditions of this Agreement. Additionally, although development of the
Project in accordance with this Agreement will restrain the County’s land use or other relevant
police powers, this Agreement provides the County with sufficient reserved powers during the
term hereof to remain responsible and accountable to its residents. In exchange for these and other
benefits to the County, the Authority will receive assurance that the Project may be developed
during the term of this Agreement in accordance with the Applicable Rules, Land Use Approvals,
and Reserved Powers, subject to the terms and conditions of this Agreement; that the County will
expeditiously process the Land Use Approvals, any Discretionary Actions, any Ministerial Permits
and Approvals, and any other approvals or actions required for the Project; and that if requested
by the Authority, the County will affirmatively cooperate in supporting the Project, including
written notification to State and Federal Agencies that the Project is locally supported by the
community.

Applicability of the Agreement. This Agreement does not: (1) grant density or
intensity in excess of that otherwise established in the Land Use Approvals; (2) eliminate future
Discretionary Actions relating to the Project if applications requiring such Discretionary Action
are initiated and submitted by the Authority or its successors after the Effective Date of this
Agreement; (3) guarantee that the Authority will receive any profits from the Project; or (4) in and
of itself, amend the County’s General Plan. This Agreement has a fixed Term.

2.5 Best Management Practices.

Commitment. To address County’s concerns with matters of Project
implementation that are addressed in the BMPs adopted by the Authority, the Authority commits
to fully and faithfully implement the Covered BMPs (as defined below) in connection with work
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occurring within the Couhty. This commitment is limited in certain respects, as expressly set forth
herein.

Applicable BMPs. The Parties agree that the BMPs with significant potential to apply to work
occurring within Glenn County (“Covered BMPs”) are: BMP 10 (Salvage, Stockpiling, and
Replacement of Topsoil and Preparation of a Topsoil Storage and Handling Plan); BMP 15
(Performance of Site-Specific Drainage Evaluations, Design, and Implementation); BMP 16
(Development and Implementation of a Construction Equipment, Truck, and Traffic Management
Plan); BMP 22 (Development and Implementation of a Construction Noise Abatement Plan); and
BMP 28 (Preparation and Implementation of Fugitive Dust Control Plans); all as may be revised
from time to time in accordance with Section 2.5.3 of this Agreement.

Certain other BMPs are expected to be implemented, as appropriate, by terms and
conditions included in ministerial County permits issued to the Authority or its contractor(s) and
are not specifically designated as “Covered BMPs”. Such BMPs include: BMP 1 (Conformance
with Applicable Design Standards and Building Codes); BMP 3 (Completion of Preconstruction
Geotechnical Evaluations and Data Reports); and BMP 6 (Decommissioning of Water Wells).

2.5.3 Limitations.

Changes to BMPs. The Parties recognize that the Authority retains
its legal authority to consider and approve changes to all BMPs, including the Covered BMPs,
before and during Project implementation. In connection with contemplated material changes to
the Covered BMPs, the Authority will do at least the following:

(1) Provide at least 30 days prior written notice to the County of its intent to
amend, rescind, or otherwise modify the BMP. Such notice shall describe the change(s) under
consideration and the reasons for considering the change(s);

(ii))  Consider in good faith any written comments submitted by the County
within the 30-day period,;

(i)  If requested by the County within the 30-day period, convene an in-person
meeting attended by Authority’s Executive Director, Authority’s Board Chair, or both, to discuss
in good faith County questions, concerns, or other matters of interest with respect to the change(s)
under consideration prior to taking action thereon; and

(iv)  Ensure that the County’s concerns are presented to the Board of Directors
prior to any action on the proposed change(s).

Landowner Concerns. If a private landowner requests that the
Authority refrain from implementing a Covered BMP (in whole or part) on its property, the
Authority will notify the County. If the County so requests within a reasonable timeframe (at least
seven calendar days after notice unless circumstances require a shorter period), the Authority will
confer with the County regarding any concerns or objections. The Parties agree that if a private
landowner refuses to provide the Authority with permission or other rights necessary to implement
a Covered BMP (in whole or part) and, after the County and Authority have conferred on the issue
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or the County has declined to confer on the issue, the Authority cannot implement the Covered
BMP as a result, no breach of this Agreement shall occur.

Material Change to the Covered BMPs. The County and the
Authority will meet and confer prior to the start of construction of the Project to mutually agree,
in writing, on what constitutes a material change to the Covered BMPs.

Authority. This Agreement does not limit or otherwise modify the
Authority’s sole authority to revise or rescind all BMPs, including the Covered BMPs. Similarly,
this Agreement does not limit or in any way affect the legal remedies available to the County if
the Authority revises or rescinds a BMP in a manner that the County may contend fails to meet
applicable legal requirements, including but not limited to CEQA.

Community Benefits. On an ongoing basis from the execution of this
Agreement through Project construction, the Parties agree to cooperate in good faith to identify
potential community benefit measures, programs or projects that could be implemented during
Project construction and operation. It is understood that the Authority has formed a Local
Community Working Group that represents community members across all areas affected by the
Project. It is through this venue that potential community benefit measures, programs, and projects
proposed by any parties are to be considered and evaluated. Also, it is understood that the Project
is being developed according to the beneficiary pays principle, meaning the party that derives
benefit from the Project will pay for such benefit. Further, the Authority agrees to support and
implement community benefit actions and create policies and programs that support local
workforce training and development consistent with the Construction Workforce Policy.

The Authority agrees to cooperate and identify and implement programs and projects in the Local
Area, including those within the jurisdiction of the County Board of Supervisors and within the
jurisdiction of cities, schools, and special districts within the County, including within the affected
communities within the unincorporated areas of the County, that satisfy the Authority’s obligations
with respect to air quality under mitigation measures EJ-1 (as stipulated under the Authority’s
MOU for construction with Certain Local Area County Air Pollution Control Districts) and EJ-2,
and GHG-1.1 described in the Final EIR/EIS. The Authority will work with the Local Area to
implement these mitigation measures in a manner and in locations that coordinates the Local Area
needs’ with those of the Project, to the extent feasible.

2.6.1 The Parties recognize and agree a future amendment to this Agreement may
be an appropriate means of ensuring the provision of community benefits in connection with the
Project. Nothing in this Agreement requires either Party to enter into a development agreement or
otherwise limits the Parties’ respective authority regarding such matters.

AGREEMENT AND ASSURANCES.

Agreement and Assurance on the Part of the Authority. In consideration for the
Authority entering into this Agreement, and as an inducement for the Authority to obligate itself
to carry out the covenants and conditions in this Agreement and effectuate the promises, purposes,
and intentions in this Agreement, the County hereby agrees as follows:
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Project Development. Subject to compliance with all applicable laws, Land
Use Approvals, other governmental approvals, the terms of the Benefits and Obligations Contract
and the terms and conditions of this Agreement, the Authority agrees to use commercially
reasonable efforts to construct and complete the Project in substantial conformance with the
approved design documents.

Agreement for Design, Construction, Operation and Maintenance and
Ownership Transfer. The Authority and the County shall negotiate in good faith and endeavor to
enter into an agreement for the design, construction and operation and maintenance for any New
County Roads and Crossing Structure as described in Exhibit C (Local Roads and Crossing
Structures). All agreements between the Parties for such improvements shall be in writing. In
addition, this agreement will address the disposition of existing County property rights for the
County roads that are being relocated with the new roads as applicable.

3.1.3 Intentionally Deleted.

Wind-Up Following Termination Prior to Completion. To the extent
described in the Benefits and Obligations Contract, in the event that the Benefits and Obligations
Contract is terminated prior to completion of the Project, the Authority shall wind-up the Project
in the manner described in Section 11.1 (Termination Prior to Completion of the Project) of the
Benefits and Obligations Contract, including by appointing a winding-up agent who will prepare
a plan for mitigating or remediating any hazardous or unsafe conditions located on the Project site
that are a direct result of the construction of the Project.

Tax Forms. The Authority shall complete and submit appropriate State
forms for sales tax revenue required by California Department of Tax and Fee Administration
(“CDTFA”).

Impact Alleviation Agreement. The Authority shall use its best efforts to
enter into impact alleviation agreements (“Impact Alleviation Agreement”) with the following
parties:

1. Kanawha Rural Fire District regarding concerns expressed by Kanawha Rural Fire District
in relation to increased emergency response demands due to construction related incidents,
temporary workforce, recreation activities and population growth;

2. Willows Rural Fire District regarding concerns expressed by Willows Rural Fire District
in relation to increased emergency response demands due to construction related incidents,
temporary workforce, recreation activities and population growth;

3. Glenn County Sheriff regarding concerns expressed by the Glenn County Sheriff in relation
to service demand increases related to construction and workforce road use, temporary
workforce domestic issues, and recreation operations.

4. Glenn County Public Works Agency regarding concerns expressed by the Public Works
Agency in relation to excessive existing road and crossing structure wear and tear on
County roads related to hauling aggregate sourced in the County and imported to the
Project construction area. There are also concerns about assuring road safety, maintenance,
and sustainability of local transportation infrastructure with additional use for Project
activities.
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Local Hiring. The Authority endeavors to establish a local annual hiring
goal (covering the Project Area and the Local Area) for the project construction workforce and
such goal shall be memorialized in an Authority adopted Construction Workforce Policy, or
similar document. Upon request by the County, the Authority, shall report its actual hiring figures
to the County on an annual basis.

32 Impacts to County Roads and Crossing Structures and New Roads.

Road and Crossing Structure Repairs. At its sole cost and expense, the
Authority will restore to as good or better condition all County roads and crossing structures
impacted by Project construction, including but not limited to roads and crossing structures
applicable to the County that are shown to be repaired in the table “County Roads and Crossing
Structures Work Related to Sites Reservoir Project” (“Local Roads and Crossing Structures for
Repair”) in Exhibit C (Local Roads and Crossing Structures). Such work may include repairs,
reconstruction, and/or any other work necessary to meet the “as good or better condition” standard
as described in Section 3.2.5 and Exhibit B (Project Specific Information) of this Agreement. Work
pursuant to this Section is designed to address the impacts to Local Roads and Crossing Structures
for Repair that are attributable to Project construction traffic and the Authority will not be required
to address impacts to Local Roads and Crossing Structures for Repair that are attributable to traffic
or other factors that are not related to the Project.

Road and Crossing Structure Improvements. At its sole cost and expense,
the Authority will improve local roads and crossing structures to County standards described
herein, roads and crossing structures applicable to the County that are shown to be improved in
the table “County Roads and Crossing Structures Work Related to Sites Reservoir Project
(“Improved Local Roads and Crossing Structures”) in Exhibit C (Local Roads and Crossing
Structures). Such work may include improvements and repairs, reconstruction, and/or any other
work necessary to meet the “as good or better condition” standard for the Improved Local Roads
and Crossing Structures upon completion of the Project. Work pursuant to this Section is designed
to address the impacts to Improved Local Roadways and Crossing Structures that are attributable
to Project construction traffic and the Authority will not be required to address impacts to
Improved Local Roads and Crossing Structures that are attributable to traffic or other factors that
are not related to the Project.

New Roads and Crossing Structures. At its sole cost and expense, the
Authority will build new roads needed for Project construction, including but not limited to new
roads and crossing structures applicable to the County that are shown to be new in the attached
table “County Roads Work Related to Sites Reservoir Project (“New Local Roads and Crossing
Structures”). The Authority and the County will enter into a separate agreement specifying design
and construction requirements, review and inspection rights and obligations and ownership
transfer conditions for New Local Roads and Crossing Structures to become responsibility of
applicable County. Exhibit D hereof is provided as minimum requirements of such agreement.

3.2.4 Permits, Cooperation and Implementation.

3.2.4.1 Without waiving any exemptions under the Government Code for
facilities that are indispensable to the production, generation, storage, treatment, or transmission
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of water and exempt from local building and zoning ordinances, the Authority will apply for,
obtain, and maintain, or cause to be applied for, obtained and maintained, all permits and approvals
required for the Project listed in Exhibit A (Permit Requirement Matrix). The County shall
cooperate with the Authority in its endeavors to obtain such permits and approvals and shall, at
the request of the Authority, attempt with due diligence and in good faith to enter into binding
agreements with any permitting entity having jurisdiction over any aspect of the Project to ensure
the availability and approvals of such permits and all other approvals, if any. To the extent allowed
by law, the Authority shall be a party to any such agreement, or a third party beneficiary thereof,
entitled to enforce for its own benefit and on behalf of the County, or in its own name, the rights
of the County or the Authority thereunder or the duties and obligations of the parties thereunder.
The Authority shall reimburse the County for Covered Expenses incurred in connection with
seeking and entering into any such agreement(s), provided that the Authority has requested such
agreement(s).

3.2.42 Without limiting the general obligations in Section 3.2.4.1, the
Authority will obtain an encroachment permit from the County prior to construction-related traffic
on County roads. Each such permit will include provisions addressing County review of plans and
specifications for Authority’s use of Local Roads and Crossing Structures for Repair, Improved
Local Roads and Crossing Structures and New Local Roads and Crossing Structures (together
“Local Roads and Crossing Structures™); review and approval of placement of signage, traffic
control, and construction schedule, which approval shall not be unreasonably withheld; and
inspections of all work occurring within a County right of way. All Covered Expenses shall be
reimbursed by Authority. The Authority shall, in a timely manner, provide the County with all
documents, plans, fees, and other information necessary for the County to carry out its processing
obligations pursuant to this Agreement.

3.2.43 Upon satisfactory completion by the Authority of all required
preliminary actions and payment of appropriate Processing Fees, including any fee for processing
this Agreement, the County shall:

1. commence and diligently and expeditiously process all required steps necessary
for the implementation of this Agreement and any general plan update or zoning
amendments necessary for development of the Project in accordance with the
terms, provisions and conditions of this Agreement; and

2. to the extent County is reasonably able, cooperate with the Authority and
provide or cause to be provided such limited information, documentation and
administrative assistance as the Authority may reasonably request in connection
with the Project to obtain the required permits and approvals for construction,
operation and maintenance of the Project. Neither County nor any County
Agency is obligated to (i) exercise its legal rights in order to avoid or eliminate
the requirement to obtain any required permits or approvals, or (ii) grant permits
and approvals for which it is the authorizing entity. County will apply its usual
and customary procedures and criteria in considering applications from the
Authority for such permits and approvals; and

3. Provided the Authority reasonably complies with all Countywide standard
procedures for processing applications for the Land Use Approvals or other
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Discretionary Actions, the County shall expedite the processing of Land Use
Approvals and Discretionary Actions to the maximum extent possible.

Cooperation. In the event of any opposition to the Project by a third party,
including, but not limited to, governmental entity(ies) or official(s), the County hereby agrees, if
requested by the Authority, to affirmatively cooperate in supporting the Project. Such cooperation
does not include initiating any legal or administrative proceeding, intervening in such, or becoming
a party to such proceedings.

Cooperation In the Event of Legal Challenge. In the event of any legal
action instituted by a third party private or governmental entity or official challenging the validity
of any term, provision or condition of this Agreement, the Parties hereby agree to affirmatively
cooperate in defending against such challenge, but such cooperation shall not include bringing an
action in the name of the County or sharing the expense of defense of any such legal action by the
County.

Defense and Indemnification. The Authority agrees as a condition of receiving any land use
approvals, entitlements, discretionary or ministerial permits (approvals) from the County related
to the Project to indemnify and defend the County, at the Authority’s sole cost and expense, from
any claim, action, or proceeding brought against the County because of, or resulting from, the
issuance of such approvals. The Authority will reimburse the County for any damages, court costs,
and attorney fees which the County may be required by the court to pay as a result of such claim,
action, or proceeding. The County shall promptly notify the Authority of any such claim, action,
or proceeding and will cooperate in its defense. The County may also, at its sole discretion,
participate directly in the defense of any such claim, action, or proceeding but such participation
shall not relieve the Authority of its obligations under this condition.

Design and Improvement Standards. Standards for the performance of all road design covering
repair and improvement on Local Roads and Crossing Structures shall meet or exceed the
improvement standards listed in Exhibit B (Project Specific Information) in effect as of the
applicable Setting Date, unless the Parties later agree otherwise (including, but not limited to, in a
development agreement that provides for application of then-existing improvement standards).

The County acknowledges the Authority’s desire to have consistent road
repair, improvement and new work standards across all affected jurisdictions (including Colusa
and Glenn counties) and will collaborate with Authority to resolve any disputes concerning
applicable standards.

Condition Assessment. Within 30 days prior to the commencement of
Project construction work that is expected to impact Local Roads and Crossing Structures, the
Authority will perform a preconstruction road condition survey of the Local Roads and Crossing
Structures (including any County roads not specifically listed herein) anticipated to be affected by
Project-related construction traffic and the County will calculate an estimated loss of road life by
way of an Equivalent Single Axle Load (“ESAL”) analysis. The preconstruction survey shall
include video, photographs and other evidence sufficient to document the then-current condition
of the affected Local Road and Crossing Structure segments. If construction is phased, the
Authority will conduct or procure a further survey at the completion of each phase and at any

14
62605847.v28



additional times as may be required upon request, in County’s reasonable discretion, to document
the deterioration of road conditions during Project construction in anticipation of repairs pursuant
to this Agreement. Consideration shall be given to other non-Project related factors that may cause
roadway degradation in determining the Authority’s responsibility for Local Road and Crossing
Structure repairs. The Authority agrees to pay all costs reasonably incurred by the County in
reviewing such surveys as set out in Section 3.2.8.

The Parties may elect for the County, rather than the Authority or its contractor, to perform the
surveys required by this Section, subject to the Authority’s reimbursement of Covered Expenses
reasonably incurred.

Corrective Action. Unless the County and the Authority otherwise agree,
the Authority shall prepare a corrective action plan for all project construction-related road damage
pursuant to the “Condition Assessment” provision, above. Upon County approval thereof, which
approval shall not be unreasonably withheld, unless the County and the Authority agree to defer
implementation until Project completion, the Authority shall implement the plan at its sole cost
and expense in a time and manner to be agreed upon with the County.

The Authority shall notify the County in writing (e-mail notice to the Public Works Director or
designee is sufficient) at least 24 hours, or such longer period specified in the applicable permit,
prior to commencing any corrective work. The Authority shall use commercially reasonable efforts
to implement the plan as approved by the County, provided that the Authority shall be permitted
to adjust the corrective action plan if strict adherence to the plan would result in unreasonable costs
or schedule issues, and such adjustments shall not be considered a breach of this Agreement. In
the event that the Authority determines an adjustment to an approved corrective action plan is
required, the Authority shall notify the County in writing of such adjustment as soon as reasonably
practicable.

Alternatively, if the Parties agree, rather than performing some or all of the corrective work itself,
the Authority may provide reimbursement to the County for the County’s Covered Expenses in
exchange for the County’s assumption of the obligation to perform such work.

The Parties acknowledge that the Project is expected to be constructed over 7 to 8 years’ total time
from start to end of construction and in some, but not all, instances work in specific locations may
be intermittent with significant time passing between start of work and end of work. The actual
use and damage of roads for the Project will vary and there may be times when Project damage is
incurred of sufficient magnitude requiring interim maintenance to resume suitable road conditions
for routine non-Project related traffic. The Project team shall closely coordinate with the County
during the entire project duration to ensure the County’s needs for suitable, well-maintained roads
to be in service is achieved at all times over the course of the entire Project. The Authority and
the County agree that the Parties may find it mutually beneficial to pool resources in the delivery
of intermittent repair of roads that are damaged because of Project activity.

Reimbursement Procedure. Prior to incurring Covered Expenses pursuant
to this Agreement, the Authority and the County shall agree on reasonable methods for recording
Covered Expenses (including, for example, staff and management timekeeping policies and
procedures).
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3.2.9 The County shall ensure that staff labor costs and task descriptions are
recorded in reasonable detail and records kept in accordance with its records retention policies, or
for any longer period required by law (including the Authority’s Records Management Policy), or
outside funding sources.

3.2.10 The County shall submit to the Authority an invoice on account of all
amounts then payable by the Authority to the County on a monthly basis, no later than the tenth
day following the last day of the month being invoiced, unless some other period is agreed to by
the Parties in writing, until the expiration or earlier termination of this Agreement.

3.2.11 Each invoice shall include any supporting documentation reasonably
necessary to enable the Authority to fully and accurately determine (without needing to refer to
any other documentation or information) the amounts payable by the Authority to the County
under this Agreement, including any such documentation or information, which the Authority may
by written notice from time to time require the County to set out or attach, whether in relation to a
specific invoice or all invoices generally.

3.2.12 Within 30 days after the Authority’s receipt of a complete invoice that
satisfies all the requirements set forth above, the Authority shall approve and pay such invoice or
dispute all or a portion of such invoice. The Authority shall provide the County the reason(s) for
any disputed portions of such invoice and withhold the disputed amount, while remitting timely
payment for the undisputed portions of the subject invoice. The terms and conditions of Section
5.5 shall apply to any such dispute.

Agreement and Assurances on the part of the County. In consideration for the
Authority entering into this Agreement, and as an inducement for the Authority to obligate itself
to carry out the covenants and conditions in this Agreement and effectuate the promises, purposes,
and intentions in this Agreement, the County agrees as follows:

Entitlement to Develop. Authority has the vested right to develop the
Project subject to the terms and conditions of this Agreement, the Applicable Rules, Land Use
Approvals, the Final EIR/EIS and the Reserved Powers. The Authority’s vested rights under this
Agreement shall include, without limitation, the right to construct, operate and maintain the
Project, and mitigate environmental effects subject to the Applicable Rules, Land Use Approvals,
the Final EIR/EIS, the Reserved Powers and the Benefits and Obligations Contract.

Consistency in Applicable Rules. Based upon all information made
available to the County up to or concurrently with the execution of this Agreement, and subject to
approval of the Land Use Approvals, the County finds and certifies that no Applicable Rules
prohibit or prevent the full completion and operation of the Project as described in the Final
EIR/EIS.

No Warranty of Completion. By entering into this Agreement, the Authority
does not warrant that it will construct and achieve completion of the Project, and failure to do so
shall not be considered a default under this Agreement.
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Changes in Applicable Rules.

Nonapplication of Changes in Applicable Rules. Any change in, or
addition to, the Applicable Rules, including, without limitation, any change in any applicable
general or specific plan, zoning or building regulation, adopted or becoming effective after the
execution of this Agreement by all Parties, including, without limitation, any such change by
means of ordinance, County charter amendment, initiative, referendum, resolution, motion, policy,
order, or moratorium, initiated or instituted for any reason whatsoever and adopted by the County,
the Board of Supervisors, the Planning Commission, or any other Board, Commission,
Department, or Agency of the County, or any officer or employee thereof, or by the electorate, as
the case may be, which would, absent this Agreement, otherwise be applicable to the Project and
which would conflict in any way with the Applicable Rules, Land Use Approvals, or the Final
EIR/EIS shall not be applied to the Project unless such changes represent an exercise of the
County’s Reserved Powers or are otherwise agreed to in this Agreement. Notwithstanding the
foregoing, Authority may, in its sole discretion, consent in writing to the application to the Project
of any change in the Applicable Rules.

Changes in Uniform Codes. Notwithstanding any provision of this
Agreement to the contrary including Section 3.2.5, development of the Project shall be subject to
changes that may occur from time to time in the Uniform Codes. The design and construction
requirements for an individual action or construction contract under the Project shall be governed
by the Uniform Code then in effect at the Setting Date.

Changes Mandated by Federal or State Law. This Agreement shall
not preclude the application to the Project of changes in, or additions to, the Applicable Rules,
including rules, regulations, ordinances, and official policies, to the extent that such changes or
additions are mandated to be applied to developments such as this Project by state or federal laws
or regulations, pursuant to the Reserved Powers. In the event state or federal laws or regulations
prevent or preclude compliance with one or more provisions of this Agreement, such provisions
shall be modified or suspended as may be necessary to comply with such state or federal laws or
regulations.

Subsequent Development Review. The County shall not require the
Authority to obtain any approvals or permits for the development of the Project in accordance with
this Agreement other than those permits or approvals that are required by the Applicable Rules,
the Reserved Powers, the Land Use Approvals and/or Exhibit A (Permit Requirement Matrix), and
subject to the siting and operational authority of the California Public Utilities Commission.

3.3.6 Intentionally Deleted.

Effective Development Standards. The County agrees that it is bound to
the uses, intensities of use, and densities on this Property that are permitted by this Agreement and
the Land Use Approvals, insofar as this Agreement and the Land Use Approvals so provide or as
otherwise set forth in the Applicable Rules or the Reserved Powers. The County hereby agrees
that it will not unreasonably withhold or unreasonably condition any Land Use Approval or other
Discretionary Action that must be issued by the County in order for construction, operations and
maintenance of the Project to proceed, provided that the Authority reasonably and satisfactorily
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complies with all countywide standard procedures for processing applications for the Land Use
Approval or other Discretionary Action.

Use of Property. The County agrees that the Authority may use the Property
for construction of the Project, and for a setup and staging area.

Moratoria or Interim Control Ordinances. In the event any ordinance,
resolution or policy is enacted by action of the County that relates directly or indirectly to the
Project or to the rate, amount, timing, sequencing, or phasing of the development or construction
of the Project on all or any part of the Property, County agrees that such ordinance, resolution, or
policy shall not apply to the Property or this Agreement, unless such changes are adopted pursuant
to the Reserved Powers or other applicable provisions of this Agreement and are not otherwise
superseded by the siting and operational authority of the Final approved EIR/EIS unless agreed to
in writing by the Authority.

Infrastructure Financing. If Authority undertakes infrastructure financing,
such as Mello-Roos community facilities districts, the County will cooperate fully in such
undertaking and will process any related applications as expeditiously as possible.

Impact Fees. Impact Fees imposed by the County with respect to the Project
shall be tied to a specific service or service capacity within the County, in existence as of the
approval of this Agreement by the Board of Supervisors, that is directly impacted by the Project
and not already covered in this Agreement. Impact Fees shall be calculated at the time of the
County’s issuance of the relevant permit and assessed based on values existing at that time. Impact
Fees imposed by the County on the Project may not be increased in amount. This Agreement shall
not limit any impact fees, linkage fees, exactions, assessments, fair share charges, or other similar
fees or charges imposed by governmental entities not a party to this Agreement and which the
County is required to collect or assess pursuant to applicable law (e.g., school district impact fees
pursuant to Government Code Section 65995).

Processing Fees. The Authority shall pay all Processing Fees. Processing
Fees shall be limited to Processing Fees in effect on the Effective Date. The Authority shall pay
such Processing Fees, on a pass through basis, without markup, within 30 days of Authority
receiving a properly submitted and complete invoice from the County and otherwise set out in
Section 3.2.8.

Timeframes and Staffing for Processing and Review; Consultants. The
County agrees that expeditious processing of the Land Use Approvals, any Discretionary Actions,
any Ministerial Permits and Approvals, and any other approvals or actions which may be required
for the Project are critical to the implementation of the Project. In recognition of the importance
of timely processing and review of the Land Use Approvals, any Discretionary Actions, and any
Ministerial Permits and Approvals, the County agrees to work and cooperate with the Authority to
establish time frames for processing and reviewing requests for such approvals and to comply with
timeframes established to the greatest extent possible. Furthermore, the County shall expedite all
requests by the Authority for any such approvals requested for the Project to the greatest extent
possible. To facilitate the expeditious review of subsequent approvals, the County may engage a
qualified third party consultant or consultants (e.g., civil engineers, electrical engineers, building
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plans permit examiner, plan check inspector, surveyors, land use/development review
professionals, or similar professionals) (each, a “Consultant™), to assist the County in its review of
subsequent approvals, provided, that the County shall retain its independent authority to issue any
such subsequent approval. Consultants may provide the County with technical assistance required
to review subsequent approvals, or assistance required to expedite the processing of subsequent
approvals. The County will notify the Authority before engaging any Consultant for which it will
seek reimbursement from Authority and provide the Authority with the Consultant’s proposed
scope of work and cost estimate, which will be subject to the Authority’s review and approval,
along with a proposed form of reimbursement agreement consistent with the terms of this Section
3.3.13. The Authority acknowledges and agrees that declining the use of a Consultant will mean
that the subject subsequent approval will not be subject to expedited review and processing;
provided, however, that such subsequent approval will remain subject to applicable law concerning
permit review and approval and the County’s normal permit review and approval process and
timelines.

Payment in Lieu of Taxes. The Authority agrees that it shall pay to the
County annual payments in lieu of taxes (“PILT”) for properties under the Authority’s ownership
within the County shown in Exhibit B, plus any Authority owned lands purchased for the purpose
of mitigating environmental effects, in an amount calculated and verified by the County’s Auditor-
Controller not to exceed the amount of property taxes without applying the Williamson Act that
County would have received based on assessment of the Project property prior to the sale of the
Project property to the Authority had the Project been subject to County taxes based on the overall
assessed value increase determined in accordance with applicable law (including transfer tax and
recording fees arising from or associated with such properties). For purposes of illustration, the
County has calculated the estimated PILT amounts payable to the County with respect to the
properties under the Authority’s ownership within the County, as set forth in Exhibit B (Project
Specific Information). Upon acquiring fee title for each property within the County, the Authority
agrees to pay directly to County the PILT amounts for each property within 30 days of the
Authority receiving a properly submitted and complete invoice for the foregone property tax from
the County Auditor-Controller and otherwise in accordance with Section 3.2.8. Charges for
County services included in the PILT amounts shall only include services paid from general ad
valorem property taxes and shall not include fees and services billed separately to the Authority.
An example of the calculation to be made for PILT is set forth in Exhibit B.

The County agrees to allocate the PILT amounts paid by the Authority
annually among the entities and purposes in amounts and proportions that would otherwise be
received by these entities and purposes.

Ownership of Project; Prioritization of Local Agencies. The Benefits and
Obligations Contract describes the ownership of Capacity Interest in the Project and the method
for transferring such Capacity Interest, including the potential sale, transfer or assignment of
Capacity Interest by the Authority for the account of the owner of such Capacity Interest following
a default by such owner, and to the extent that the Authority has not previously authorized a
prioritization in acquiring such Capacity Interest, including through any right of first offer
described in the Benefits and Obligations Contract County Agencies which are currently on a wait
list to acquire Capacity Interest shall have a right of first offer to assume all or a portion of the
Capacity Interest being disposed by the Authority.
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Sales Tax / Office. To the full extent allowed by law, the Authority will require the construction
contractors to participate in the jobsite sub-permit reporting through the CDTFA to maximize local
taxes collected on behalf of the counties for work on the Project occurring within each county. To
the full extent allowed by law, the Authority will require that all construction contractors providing
services, labor and materials for the Project under contracts in excess of $1M, (a) obtain all
necessary sales/use tax jobsite sub-permit(s) from CDTFA; (b) comply with all associated
reporting requirements; and (c) otherwise designate a location within the Project Area as the place
of use of materials and/or sale of equipment, fixtures, and all other goods for which sales/use taxes
are payable used in the construction of the Project.

Glenn County Emergency Services Access to Sites Reservoir North

Maintenance Road. The Authority agrees to grant Glenn County a non-
exclusive easement at no cost to utilize the gravel maintenance road to be extended from existing
Glenn County Road 69 to the north end of the reservoir that Authority plans to build for its access
to the project saddle dams and dikes located within Glenn County, referred to in Exhibit C as
“North Saddle Dam Road”. The non-exclusive easement to be granted to Glenn County will be
solely for the specific purpose of emergency services access to the reservoir within Glenn County.
The Authority and County will meet and confer during the design of the road to consider the
County’s needs for emergency vehicle turnaround and water access for fire-fighting can be
accommodated to the extent feasible.

DEFAULT PROVISIONS.

Default By the Authority.

Default. In the event the Authority does not perform its obligations under
this Agreement in a timely manner, the County shall have all rights and remedies provided by this
Agreement, which shall include compelling the specific performance of the obligations of the
Authority under this Agreement, or modification or termination of this Agreement, provided that
the County has first complied with the procedure in Section 4.1.2 hereof.

Notice of Default. The County shall first submit to the Authority a written
notice of default stating with specificity those obligations specified in this agreement that have not
been performed. Upon receipt of the notice of default, the Authority shall promptly commence to
cure the identified default(s) at the earliest reasonable time after receipt of the notice of default
and shall complete the cure of such default(s) not later than 120 days after receipt of the notice of
default, or such longer period as is reasonably necessary to remedy such default (s), provided that
the Authority shall continuously and diligently pursue such remedy at all times until such default(s)
is cured.

Failure to Cure Default Procedure. If after the cure period has elapsed, the
Director of Planning finds and determines that the Authority, or its successors, transferees, and/or
assignees, as the case may be, remains in default and that the County intends to terminate or modify
this Agreement, or those transferred or assigned rights and obligations, as the case may be, the
Director of Planning shall make a report to the Board of Supervisors and then set a public hearing
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before the Supervisors in accordance with the notice and hearing requirements of Government
Code Sections 65567 and 65868.

Action by Board of Supervisors. The Board of Supervisors shall act upon
the report of the Planning Director within 45 days after the Planning Director has made a report to
the Board of Supervisors, or within such additional period as may be agreed upon by the Authority
and the Board of Supervisors. The failure of the Board of Supervisors to act within 45 days shall
be deemed to be a determination that the Authority is not in default of this Agreement.

Dispute Resolution. In the case of a dispute as to whether the Authority has
cured the default, the Parties shall submit the matter to dispute resolution pursuant to Section 5.5
of this Agreement. The County shall commence dispute resolution within 30 days of the Board of
Supervisors making a final determination that the Authority is in default.

Termination or Modification of Agreement. The County may terminate or
modify this Agreement, or those transferred or assigned rights and obligations, as the case may be,
after a final determination pursuant to Section 5.5 of this Agreement that the Authority is in default.
There shall be no modifications of this Agreement unless the Board of Supervisors acts pursuant
to Government Code Sections 65867.5 and 65865.

Default By The County.

Default. In the event the County does not accept applications for, process,
or render a decision on necessary development permits, entitlements, or other land use or building
approvals for the Project, including the Land Use Approvals, Discretionary Actions and
Ministerial Permits and Approvals, as provided in this Agreement and upon compliance with the
requirements thereof, or as otherwise agreed to by the Parties, or the County otherwise defaults
under the provisions of this Agreement, the Authority shall have all rights and remedies provided
herein or by applicable law, which shall include compelling the specific performance of the
County’s obligations under this Agreement.

Notice of Default. The Authority shall first submit to the County a written
notice of default stating with specificity those obligations that have not been performed. Upon
receipt of the notice of default, the County shall promptly commence to cure the identified
default(s) at the earliest reasonable time after receipt of the notice of default and shall complete
the cure of such default(s) not later than 120 days after receipt of the notice of default, or such
longer period as is reasonably necessary to remedy such default(s), provided that the County shall
continuously and diligently pursue such remedy at all times until such default(s) is cured. In the
case of a dispute as to whether the County has cured the default, the Parties shall submit the matter
to dispute resolution pursuant to Section 5.5 of this Agreement.

Termination or Modification of Agreement. The Authority may terminate
or modify this Agreement after a final determination pursuant to Section 5.5 of this Agreement
that the County has failed to cure its default.

No Monetary Damages. It is acknowledged by the Parties that neither the County
nor the Authority would have entered into this Agreement if it were liable in monetary damages
under or with respect to this Agreement or the application thereof. Therefore, the Parties agree that
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the Parties shall not be liable in monetary damages, and the Parties covenant not to sue for or claim
any monetary damages for the breach of any provision of this Agreement.

GENERAL PROVISIONS.

Effective Date. This Agreement shall be effective upon the thirty-first day after the
Board of Supervisors, after conducting a duly-noticed public hearing, adopts an ordinance
approving and authorizing this Agreement, or as otherwise provided by California law.

Term.

5.2.1 The Term of this Agreement shall commence on the Effective Date and
shall extend to the earlier of (i) 20 years or (ii) the earlier termination in accordance with the terms
of this Agreement, except with respect to (1) the Authority’s obligation to make the PILT in
accordance with Section 3.3.14 of this Agreement, which obligation of the Authority shall continue
until the Authority has made the last such PILT as described in Exhibit B (Project Specific
Information), unless said Term is otherwise terminated, modified, or extended in writing by
circumstances set forth in this Agreement or by mutual consent of the Parties hereto and (2) the
Authority’s obligations to wind-up the Project as described in Section 3.1.4 of this Agreement.
Prior to the expiration of the Term, the Parties may by mutual agreement extend the Term for an
additional 20 years. Following the expiration of the Term, this Agreement shall terminate and be
of no further force or effect; provided, however, that this termination shall not affect any right or
duty arising from entitlements or approvals granted for the Project, including the Land Use
Approvals on the Property, approved concurrently with, or subsequent to, the date this Agreement
is executed by all Parties. The Term of this Agreement shall automatically be extended for the
period of time of any actual delay resulting from any enactments pursuant to the Reserved Powers
or moratoria, or from legal actions or appeals that enjoin performance under this Agreement or act
to delay or stay performance under this Agreement (other than bankruptcy or similar procedures),
or from litigation relating to the Land Use Approvals.

5.2.2 In the event that the Benefits and Obligations Contract is terminated prior
to the expiration of this Agreement, the Authority may terminate this Agreement in whole or in
part by notice to the County specifying the extent of termination and its effective date.

Enforced Delay; Extension of Time of Performance. In addition to specific
provisions of this Agreement, whenever a period of time, including a reasonable period of time, is
designated within which either Party is required to do or complete any act, matter, or thing, the
time for the doing or completion thereof shall be extended by a period of time equal to the number
of days during which such Party is actually prevented from, or is unreasonably interfered with, the
doing or completion of such act, matter, or thing because of causes beyond the reasonable control
of the Party to be excused, including, but not limited to: war; insurrection; riots; floods;
earthquakes; fires; casualties; acts of God; litigation and administrative proceedings against the
Project (not including any administrative proceedings contemplated by this Agreement in the
normal course of affairs); any approval required by the County (not including any period of time
normally expected for the processing of such approvals in the ordinary course of affairs);
restrictions imposed or mandated by other governmental entities; enactment of conflicting state or
federal laws or regulations; judicial decisions; the exercise of the County’s Reserved Powers; or
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similar bases for excused performance that is not within the reasonable control of the Party to be
excused (financial inability expected). This Section shall not be applicable to any proceedings with
respect to bankruptcy or receivership initiated by or on behalf of the Authority or, if not dismissed
within 90 days, by any third parties against the Authority. If written notice of such delay is given
to either Party within 30 days of the commencement of such delay, an extension of time for such
cause will be granted in writing for the period of the enforced delay, or longer as may be mutually
agreed upon.

CEQA Compliance. This Agreement anticipates a variety of later activities that
may result in “projects” within the meaning of CEQA. As of the date of this Agreement, however,
no such projects have been identified, explored, formulated, or proposed in any level of meaningful
detail. For all of these reasons, environmental review of such projects is thus premature and not
required by CEQA. The Parties shall conduct all appropriate environmental review, if necessary,
at the time when such review is required, and before the approval or implementation of any project
that may result from the activities anticipated in this Agreement. Responsibility for performing
environmental review, including which entity will serve as the “lead agency,” will be determined
at the appropriate time and in the legally required manner.

Dispute_Resolution. Disputes arising under this Agreement will be resolved,
whenever possible, through the process of meeting and conferring in good faith or mediation. To
that end, in the event of a dispute as to compliance with any of the provisions, terms and conditions
of this Agreement, the Parties agree as follows:

Informal Dispute Resolution Before Mediation.

5.5.1.1 The Parties agree to undertake good faith efforts to resolve any
dispute arising in connection with this Agreement within 60 days after the date that notice of such
dispute is provided in writing prior to resorting to formal means of dispute resolution.

5.5.1.2 If any dispute is not capable of resolution by and among the
representatives of the County and the Authority authorized to administer this Agreement, the
authorized representative of the County and the Authority’s board chair or his/her authorized
representative (who shall be the Executive Director of the Authority or a member of the Authority
board) shall meet and confer in an effort to resolve any such dispute.

5.5.1.3 If such efforts between the Parties’ designees do not resolve the
dispute within 30 days after their commencement, the County and the Authority shall have such
other remedies available to them as are provided for in this Agreement or as otherwise exist at law
or in equity.

5.5.1.4 No other means of dispute resolution, including mediation,
arbitration and litigation, shall be available to the Parties unless they have exhausted the process
provided for in this Section 5.5.1.

5.5.2 Mediation.

5.5.2.1 If a dispute arises among the Parties relating to or arising from a
Party’s obligations under this Agreement that cannot be resolved through informal discussions and
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meetings as described in Section 5.5.1 of this Agreement, the Parties shall be required to first
endeavor to settle the dispute in an amicable manner, using mandatory non-binding mediation
under the rules of JAMS, American Arbitration Association, or any other neutral mediation
organization agreed upon by the Parties before having recourse in a court of law. Mediation shall
be commenced by sending a notice of demand for mediation to the other Party.

5.5.2.2 A single mediator that is acceptable to both Parties shall be used
to mediate the dispute. The mediator will be knowledgeable in the subject matter of this
Agreement, if possible, and chosen from lists furnished by JAMS, AAA, or any other agreed-upon
mediator.

5.5.2.3 The expenses of witnesses for either side shall be paid by the Party
producing such witnesses. All mediation costs, including required travel and other expenses of the
mediator, and the cost of any proofs or expert advice produced at the direct request of the mediator,
shall be equally shared by the Parties to the dispute unless otherwise directed by the mediator.

5.5.3 Conduct of Mediation.

5.5.3.1 Mediation will be conducted in an informal manner. Discovery
shall not be allowed. The discussions, statements, writings and admissions and any offers to
compromise during the proceedings will be confidential to the proceedings (pursuant to California
Evidence Code §§ 1115-1128; 1152) and will not be used for any other purpose unless otherwise
agreed by the Parties in writing. The Parties may agree to exchange any information they deem
necessary.

5.5.3.2 The Parties shall have representatives attend the mediation who are
authorized to settle the dispute, though a recommendation of settlement may be subject to the
subsequent approval of each Party’s board or legislative body. The parties may have attorneys,
witnesses or experts present.

5.5.3.3 Any resultant agreements from mediation shall be documented in
writing. The results of the mediation shall not be final or binding unless otherwise agreed to in
writing by the Parties. Mediators shall not be subject to any subpoena or liability and their actions
shall not be subject to discovery.

5.5.3.4 Nothing in this Section 5.5 shall relieve the Parties from
performing their obligations under this Agreement. The Parties shall be required to comply with
this Agreement, including the performance of all disputed activity and disputed payments, pending
the resolution of any dispute under this Agreement.

5.5.3.5 Any offers to compromise before or after mediation proceedings
will not be used to prove a Party’s liability for loss or damage unless otherwise agreed by the
Parties in writing (pursuant to California Evidence Code §1152).

Applicable Law. This Agreement shall be construed and enforced in accordance
with the laws of the State of California.
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Amendments. This Agreement may be amended from time to time by mutual
consent in writing of the Parties in accordance with Government Code Section 65868.

Assignment. The rights and obligations of the Authority under this Agreement may
not be transferred or assigned in whole or in part without the consent of the County, which shall
not be unreasonably withheld, conditioned, or delayed, and upon such assignment the assignor
shall be released from the obligations so assigned. The failure of any successor-in- interest to
perform the obligations assigned to it may result, at the County’s option, in a declaration that this
Agreement has been breached with regards to that specific successor-in- interest, and an election
to terminate this Agreement as provided for in Section 4.2.3 hereof, as it relates to that successor-
in-interest’s holding.

Covenants. The provisions of this Agreement shall constitute covenants that shall
run with the land comprising the Property for the benefit thereof, and the burdens and benefits
hereof shall bind and inure to the benefit of all assignees, transfers, and successors to the Parties
hereto during the Term of this Agreement.

Relationship of the Parties. It is understood and agreed by the Parties that the
contractual relationship created between the Parties hereunder is that the Authority is an
independent contractor and not an agent of the County. Further, the County and the Authority
hereby renounce the existence of any form of joint venture or partnership between them and agree
that nothing herein or in any document executed in connection herewith shall be construed as
making the County and the Authority joint venturers or partners.

Notices. Any notice or communication required under this Agreement between the
County or the Authority must be in writing and shall be given either personally or by registered or
certified mail, return receipt requested. If given by registered or certified mail, the same shall be
deemed to have been given and received on the first occur of (i) actual receipt by any of the
addresses designated below as the party to whom notices are to be sent, or (ii) five (5) days after a
registered or certified letter containing such notice, properly addressed, with postage prepaid, is
deposited in the United States mail. If personally delivered, a notice shall be deemed to have been
given when delivered to the party to whom it is addressed. Any party hereto may at any time, by
giving 10 days written notice to the other party hereto, designate any other address in substitution
of the address, or any additional address, to which such notice or communication shall be given.
Such notices or communication shall be given to the parties at their addresses set forth below:

If to the County: with copies to:

County Administrative Officer Glenn County Counsel
525 W. Sycamore Street, Suite B1 525 W. Sycamore Street
Willows, CA 95988 Willows. CA 95988

If to the Authority:

Sites Project Authority with copies to:

P.O. Box 517 . jbrown@sitesproject.org
122 Old Highway 99 West

Maxwell, CA 95955
ATTN: Executive Director
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Recordation. As provided in Government Code Section 65868.5, the Clerk of the
County shall record a copy of this Agreement with the Recorder of the County no later than 10
days after the County enters into the Agreement. Upon expiration of the Term of this Agreement,
the Clerk of the County shall record a written instrument providing notice of the termination of
this Agreement. The Authority shall provide the Clerk of the County with the fees for such
recordings prior to or at the time of such recordings if such fees are assessable.

Constructive Notice and Acceptance. Every person who now or hereafter owns or
acquires any right, title, interest in or to any portion of the Property, is and shall be conclusively
deemed to have consented and agreed to every term, provision and condition contained herein,
whether or not any reference to this Agreement is contained in the instrument by which such person
acquired an interest in the Property.

Successors And Assigns. The provisions of this Agreement shall be binding upon
and shall inure to the benefit of the Parties, any subsequent owner of all or any portion of the
Property, and their respective successors and assignees during the Term of this Agreement.

Severability. If any provisions, conditions, or covenants of this Agreement, or the
application thereof to any circumstances of either Party, shall be held invalid or unenforceable, the
reminder of this Agreement or the application of such provision, condition, or covenant to persons
or circumstances other than those as to whom or which it is held invalid or unenforceable shall not
be affected thereby and shall be valid and enforceable to the fullest extent permitted by law.

Time of the Essence. Time is of the essence for each provision of this Agreement
of which time is an element.

Waiver. No waiver of any provision of this Agreement shall be effective unless in
writing and signed by a duly authorized representative of each Party and refers expressly to this
Section. No waiver of any right or remedy with respect to any occurrence or event shall be deemed
a waiver of any right or remedy with respect to any other occurrence or event.

No Third Party Beneficiaries. The only Parties to this Agreement are the County
and the Authority and their successors-in-interest. There are no third party beneficiaries and this
Agreement is not intended and shall not be construed to benefit or be enforceable by any other
person or entity whatsoever.

Entire Agreement. This Agreement sets forth and contains the entire understanding
and agreement of the Parties, and there are no oral or written representations, understandings, or
ancillary covenants, undertakings or agreements that are not contained or expressly referred to
herein (or any such representations, understandings, or ancillary covenants, undertakings or
agreements are integrated in this Agreement) and no testimony or evidence of any such
representations, understandings, or covenants shall be admissible in any proceedings of any kind
or nature to interpret or determine the terms, provisions or conditions of this Agreement.

Legal Advice, Neutral Interpretation, Headings, Table of Contents, and Index.
Each Party acknowledges that it has received independent legal advice from its attorneys with
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respect to the advisability of executing this Agreement and the meaning of the provisions hereof.
The provisions of this Agreement shall be construed as to their fair meaning, and not for or against
any Party based upon any attribution to such Party as the source of the language in question. The
headings, table of contents, and index used in this Agreement are for the convenience of reference
only and shall not be used in construing this Agreement.

Discretion to Encumber. This Agreement shall not prevent or limit the Authority
in any manner, at its sole discretion, from encumbering the Project or any portion of the Authority’s
property or right in land for the Project by any mortgage, deed of trust, or other security device
securing financing with respect to the Project or its improvements.

Expedited Processing. The County agrees to cooperate with the Authority in the
processing of any legal action seeking specific performance, declaratory relief, or injunctive relief,
to set court dates at the earliest practicable date(s), and not to cause delay in the
prosecution/defense of the action, provided such cooperation shall not require any Party to waive
any rights; but such cooperation shall not include bringing an action in the name of the County or
sharing the expense of any such action by the County.

Counterparts; Electronic Execution. This Agreement may be executed in duplicate
originals, each of which is deemed to be an original, but all of which, together, shall constitute but
one and the same instrument. The Parties acknowledge that executed copies of this Agreement
may be exchanged by facsimile or other electronic format (e.g. “pdf,” “tif” or “DocuSign”) and
that the signatures on such copies shall be deemed to be effective and valid as original signatures.
This Agreement, not counting the Cover Page, Table of Contents or Index, consists of 28 pages
and four (4) Exhibits.

Controlling Law; Venue. This Agreement is made in the County of Glenn, State
of California. The Parties specifically agree to submit to the jurisdiction of the Superior Court of
California for the County of Glenn.
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement as of the date
first written above.

Sites Project Authority. County of Glenn

By: _\ / /</4/V\ By: <
Jerry Broﬁ Board of Supervisor, Chair,
ExecutivéDirector

APPROVED AS TO FQRM APPROVED AS TOF ORM

By: /6( T 7 By:

Alan Doud, Authority General Counsel Gretchen Stuhr, Senior Associate Attorney
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EXHIBIT B

Project Specific Information and Example of Calculation for Payment in Lieu of Taxes

Payment in lieu of Taxes This amount is currently estimated to be $3,600 annually upon
Section 3.3.143.3.14 acquiring all land in Glenn County for the Project. Based on 2023
tax assessment basis. This amount shall be adjusted at such time that
the property transfers from the private landowner to the Authority
based upon the then current property tax basis for the properties
removed from the County tax rolls. This amount shall be further
adjusted annually at the rate of growth provided by the county
assessor for the County.

e AASHTO - Guidelines for Geometric Design of Very Low-

Improvement Standards
Volume Local Roads

Section 3.2.5 e AASHTO - A Policy on Geometric Design of Highways and
Streets
e Colusa County Department of Public Works — Standard No.
RS-3

e AASHTO LRFD Bridge Design Specifications with
California Amendments including the Caltrans Bridge Design
Practice

Example of Calculation for Payment in Lieu of Taxes

Property 1/Year 1 (sale to Project in Year 1):
1. Property tax based on Unrestricted Assessed Value (without Williamson Act adjustment)

times the percentage of property sold to Project = Assessed Value Attributed to the Project
2. Assessed Value Attributed to the Project times 1% Ad Valorem Property Tax = Base

Property Tax Value

3. Assessed Value Attributed to the Project times Ad Valorem Sum = Ad Valorem Sum Base
Tax Value

4. Special District Charges times percentage of property sold to the project = Special District
Charge Base Value

5. (Base Property Tax Value + Ad Valorem Sum Base Tax Value+ Special District Base
Value) times the portion of the tax year remaining at time of sale = Prorated Tax Loss year
one

6. Project pays PILT of the Prorated Tax Loss within 30 days after receiving a properly
submitted and complete invoice for the foregone property tax from the County Auditor-
Controller.

B-1
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Property 1 Year 2:
1. (Base Property Tax Value + Ad Valorem Sum Base Tax Value) times the Property Tax

Growth Factor as determined by the County’s Assessor = Annual Property Tax Base
2. Special District Charge times any growth factor identified in enabling measure = Annual
Special District Base.
Annual Property Tax Base plus Annual Special District Base = PILT
4. Project pays PILT within 30 days after receiving a properly submitted and complete invoice
for the foregone property tax from the County Auditor-Controller.

w

This table is for illustration purposes only. It assumes that the sale of each parcel is proportional
to the percentage of each parcel included in the Project footprint and that the proportionate value
of the parcel for in-lieu payment is based on the assessed value prior to the sale. The figure also
assumes that sale of the project percentage of each of the parcels is completed in the current tax
year. Only new or additional assessments beyond those shown here and applied by the County
prior to purchase of the property by the Project shall be included in the Project’s PILT.

62605847.v28



Assumed
Growth %

2023
2024
2025
2026
2027
2028
2029
2030
2031
2032
2033
2034
2035
2036
2037
2038
2039
2040
2041
2042
2043
2044
2045
2046
2047
2048
2049
2050
2051
2052
2053
2054

62605847.v28

2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%
2%

Gross Potential Loss (without Williamson Act Contracts) Aftributed to Project Footprint

Schools
Butte Willows Ad Solid
County Ad] College | Cemetery | Valorem |Kanawha] Kanawha Waste
Valorem Ad Ad (Combin | Fire Ad |Fire Special] Special
Property | Valorem | Valorem | edw/ | Valorem |AssessmenjAssessmen
Tax Prop Tax] Prop Tax | ERAF) |Prop Tax t t Total
$ 1308 $ 334 % 62 $ 1695 % 63 % 73 8 0% 3,536
$ 1334 $ 341 §% 63 § 1,729 § 64 § 75 § 0% 3,607
$ 1361 § 347 % 65 % 1,764 % 65 § 76 § 0 $ 3,679
$ 1388 $ 354 § 66 $ 1,799 § 67 § 78 % c 9 3,752
$ 1416 § 361 § 67 $ 1835 § 68 $ 80 % 0 3 3,827
$ 1444 § 369 § 69 $ 1872 § 69 § 81 § 0 8 3,904
$ 1473 § 376 § 70 % 1,909 § 71 % 83 § 0§ 3,982
$ 1502 § 384 § 71§ 1,948 § 72 $ 84 $ 03 4,062
$ 1532 & 391 % 73 § 1986 $ 74 % 86 § 03 4,143
$ 1563 $ 399 § 74 $ 2,026 % 75 3 88 $ 08 4,226
$ 159 § 407 $ 76 % 2,067 § 77 % 90 $ 03 4,310
§ 1626 $ 415 % 77 § 2108 % 78 % 91 § 0% 4,398
$ 1659 $ 424 § 79 $§ 2,150 § 80 § 93 % 08 4,484
$ 1692 $ 432 § 80 $ 2,193 3 81 $ 95 § 03 4574
$ 1,726 § 441 § 82 § 2237 § 83 § 97 % 08 4,665
$ 1,760 $ 449 § 84 § 2,282 $ 85 § 99 § 03 4,759
$ 1,795 § 458 § 85 § 2328 § 86 $ 101 $ 0 s 4,854
$ 1831 § 468 § 87 $ 23714 § 88 $ 103 § 03 4,951
$ 1,868 $ 477 $ 89 § 2422 3% 90 $ 106 § 03 5,050
$ 1905 § 486 % 91 § 2470 $ 92 $ 107 $ 03 5,151
$ 1943 § 49% $ 92 § 2519 § 93 § 109 § 0 9 5,254
$ 1982 § 506 § 94 § 2570 § 95 $ 111 § 0§ 5,359
$ 2022 § 516 % 9% §$ 2621 § 97 § 114 § 0 $ 5,466
$ 2062 $ 527 § 98 $ 2674 § 99 $ 116 § 03 5,576
$ 2104 $ 537 § 100 $ 2,727 $ 101 § 118 § 03 5,687
$ 2146 $ 548 § 102 § 2,782 § 103 § 121 8 0 3 5,801
$ 2189 § 559 §$ 104 % 2837 § 105 § 123 ¢ 0§ 5,917
$ 2232 $ 570 § 106 § 2,894 $§ 107 § 125 § 0 8 6,035
$ 2277 § 581 % 108 $ 2952 § 109 § 128 $ (VI 6,156
$ 2323 § 593 § 110 % 3011 & 112 § 130 § 0 $ 6,279
$ 2369 § 605 % 113 % 3071 & 114 ¢ 133 & 0 9 6,405
$ 2416 § 617 $ 115 § 3133 & 116 $ 136 $ 03 6,533
$ 148,236
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ANNEX 1
to EXHIBIT B

Project Site Map

FOR GLENN COUNTY:
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EXHIBIT C

Local Roads and Crossing Structures
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Structure/Crossing

Houte

Lormdition

Proposed Work

Design Live Loading

Hoeth Acgoss Road {near #oad 69 5ph”

X
£
E
&
&
£

Existing 8 Condition Uskngwn
bajor modifitation reguired {Eaisting
G significantly bess than requined]

New wider bridge scCommodating
desgn ading

141,91 and Permit design Load

Tehama-Cotuss Canal®

Bgad &9

Existing Bridge - Corgdion Unknown
hajor modificstion required {Existing
Vritdth significantly less than requirady

New wider bridge sccormmaodating
chiesign ading

Fi1 G2 and Parmit design Load

i ast of Tehama Colusa Canal

Road 5%

{aisting Culvert - Condilspn Unkrsdwns

New cubverl accommodating an
improved veden road

1163 and Permit design Loag

& est of Glena Colusa Canal

Road 69

Existing Culver] - Congiilion Unkngwn
Major modification required {Exiting
EAgth semificantly leds than required)

HMew culvert sccommoedating an
improved widen road

LS andd Permit design Load

lenn-Loluss Canal®

Road 64

£xisting Bridge - Congdition Unknown
tiajor modification required {Existing
AT sienific andly less than regquired]

Naw wider bridge stcominadating
design loading

141,93 and Permit design Lead

Heal the intecection of Boad Difoad 68

Road D

Eaisting Cubvert - Condilion Unknown
Pazmr modification required {Esliting
Width significantly less than required]

Maw cubiert accommodating an
irnproved widen rosd

LGS and Permi design Load

Hear the intesection of Road D/Rosd 68°

Road O

Laisting Culvert - Condition Unknown
anr modification required {Eaitting
Wwigth senificantly less than required)

feow wider bridgo accommadating
dasign Dading.

HLOE and Permit design Load

best of the intesspction of Soad 68/Rosd ©

Hoad 68

Existheg Cubvert - Condition Unknown

Potentially now culvert sccommotiating
design nading.

HL83 anyd Permit gedign Load

(Wes of 150

Rt B8

Existing Bridee - Condition Unkngwen

Potantially new bridge accommodating
design lnading

L83 and Pereuit design Load

Glerm-Coluss Ca

Delevin Rosd Extension

Existing Bridge - Condilion Usknown
Majar modificaton reguired {Existing
Width sgniticantly less than required]

Nire welder Bridge accommodating
design ading.

L83 andd Permit design Load

Deivarn Boad (Private} over Unnamed Creek”

Delevan Road Extension

Existing Bridge - Condition Unknown
Major modification reguired {Exiiting
wigth sianibe antly besy than requiredt

New whier beidge sccommodating
design loading.

HLG3 and Permit design Load

Sies Resenvon West Brdge”

Sites Lodogs Road Realgnment

Moy B idpe

New bridge accommaodating design
Criteria and joading

HLE3 ard Perma desipn Load

Sites Reservor East Bridge”

ftes Lodogs Koad Reatignment

New Bridge

New bridge atcommodating design
criteria and foading

L9 and Permait design Load

Bired Crank {22€.003495¢

Road S0

£xisting Bridge - Conddion Unkngwn

Potentislly new bridge scommuodating

degign loading

HL4Y and Permit design Load

* fidge engroverrents will be
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EXHIBIT D

New Local Roads and Crossing Structures — Design, Construction, Maintenance, and County Acceptance
Requirements

1. Design Standards and Requirements

1.1 All New Roads and Crossing Structures constructed by the Authority within the County’s public right of way
shall be designed and engineered in compliance with the latest edition (as of 2025) of the following:

(a) Colusa County Standards and Specifications;

(b) applicable Caltrans/AASHTO design and safety standards, including load rating requirements;
(c) applicable federal and state accessibility standards;

(d) site-specific geotechnical and hydrologic conditions, as approved by the County Engineer.

1.2 The Authority shall submit detailed plans and specifications for New Roads and Crossing Structures that are
within the public right of way for review and written approval by the County Engineer prior to commencement
of construction.

2. Construction Requirements

2.1 The Authority shall construct the New Roads and Crossing Structures in compliance with the approved plans
and specifications and in accordance with all applicable laws, ordinances, and regulations.

2.2 The Authority shall ensure that all contractors and subcontractors are properly licensed and bonded in
accordance with California law.

2.3 The Authority shall be responsible for all testing and quality control during construction, including
compaction testing, concrete strength testing, and other materials testing as required by the County Engineer.

3. Inspection and Testing Rights

3.1 The County shall have the right, but not the obligation, to inspect the New Roads and Crossing Structures at
any time during construction to confirm compliance with the approved plans, specifications, or standards.

3.2 The Authority shall provide the County Engineer or authorized representatives with reasonable access to the
construction site and all relevant records, test results, and certifications.

3.3 If the County determines that any aspect of the work does not comply with the approved plans, specifications,
or standards, the Authority shall promptly correct such deficiencies at its sole cost.

4. Ownership Transfer and Acceptance
4.1 Upon completion of construction, the Authority shall provide to the County:
(a) as-built drawings certified by a licensed civil engineer;

(b) a complete set of maintenance manuals and warranties for all structural components;
(c) written certification from a licensed engineer that the New Roads and Crossing Structures were constructed

D-1
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in accordance with approved plans and applicable standards;
(d) proof of all required environmental clearances and permits for the New Roads and Crossing Structures.

4.2 The County shall conduct a final inspection of the New Roads and Crossing Structures. If the New Roads and
Crossing Structures are found to meet the requirements of this Exhibit D, the County shall issue a Notice of
Acceptance, at which time ownership and maintenance responsibility shall transfer to the County.

4.3 The Authority shall warrant all New Roads and Crossing Structures against defects in materials and
workmanship for a period of one year from the date of Notice of Acceptance. During this period, The Authority
shall, at its own expense, repair or replace any defective work to the satisfaction of the County.

4.4 The County’s Notice of Acceptance shall represent full and complete ownership transfer of the specific New
Road and Crossing Structure to the County. The Authority and County agree that the County may issue Notice(s)
of Acceptance of New Roads and Crossing Structures which may occur intermittently and as portions of all New
Roads and Crossing Structures are complete.

5. Maintenance Prior to Transfer

5.1 Until issuance of the Notice of Acceptance for any portion, the Authority shall be solely responsible for the
maintenance, repair, and security of the New Roads and Crossing Structures, including erosion control and
stormwater management.
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