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Yolo County Development Agreement No. 26-133

Development Agreement By and Between the Sites Project Authority
Joint Powers Agency and the County of Yolo Regarding the Sites Reservoir Project

This Development Agreement regarding the Sites Reservoir Project (“Agreement™) is
entered into as of June 23, 2026 by and between the County of Yolo, a political subdivision of the
State of California (“County”) and the Sites Project Authority, a joint powers agency created
pursuant to Government Code Section 6500, ef seq. (“Authority”) [(County and Authority are
sometimes individually referred to herein as a “Party” or collectively, the “Parties™).

RECITALS

WHEREAS, to strengthen the public planning process, encourage private participation in
comprehensive planning and reduce the economic risk of development, the Legislature of the State
of California enacted Government Code Section 65864, ef seq. which authorizes any city, county
or city and county to enter into a development agreement with an applicant for a development
project, establishing certain development rights in the property which is the subject of a
development project application (“Development Agreement Act”); and

WHEREAS, to ensure that the County remains responsive and accountable to its residents
while pursuing the benefits of development agreements contemplated by the Development
Agreement Act, the County (1) accepts the restraints on its police powers contained in this
Agreement only to the extent and for the duration required to achieve the mutual objectives of the
Parties; and (2) to offset such restraints, achieves public benefits in this Agreement that go beyond
those obtained by the traditional County conditions imposed on development project applications;
and

WHEREAS, Government Code Section 6508 provides that a joint powers agency shall
possess and may exercise the common powers its member agencies as specified in the joint powers
agreement; and

WHEREAS, the Authority was formed in 2010 by its member agencies, all of which are
public agencies within the Sacramento River Watershed, for the following purpose: to design,
permit, finance, construct, and ultimately own and operate the Sites Reservoir Project (the
“Project”), a proposed 1.3-1.5 million acre-foot off-stream reservoir located approximately 10
miles west of the town of Maxwell, California. Once constructed, the Project will provide water
storage and supply for the entities that pay to participate and receive benefits, including certain
Authority members and other municipal entities and special districts (collectively, the
“Participants”), as well as provide public benefits including environmental water supply,
recreation, and regional flood control benefits; and

WHEREAS, the Authority intends to enter into a certain Benefits and Obligations Contract
(the “Benefits and Obligations Contract”) with the Participants and the State of California
Department of Water Resources, which will detail, among other things, the obligations of the
Authority to build and maintain the Project and obligations to restore the Project site in the event
the Project is not completed; and
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WHEREAS, following the Sites Project Value Planning Alternatives Appraisal Report of
April, 2020, the Authority determined that use of the Dunnigan Pipeline within the County would
benefit the Project; and

WHEREAS, the County and the Authority recognize that development of the Project
within the County is anticipated to provide much-needed new water supplies in the State of
California and should contribute significantly to the economy of the County, including through the
measures, programs, and projects developed by the Local Community Working Group, and by
establishing goals, incentives and preferences for local hiring and purchasing as described in this
Agreement; and

WHEREAS, in order to construct and operate the Project, the Authority will need the
assistance, permission, and cooperation of the County on a number of activities including planning,
design, permitting, construction of the new infrastructure and facility improvements, and
integration of facilities in the County, as well as access to certain services provided in the County
including public safety services in the area, including in recreational areas, in or directly adjacent
to the Project; and

WHEREAS, the Authority is the lead agency for the Project under the California
Environmental Quality Act (Pub. Res. Code Sec. 21000, et seq.) (“CEQA”) and the U.S.
Department of the Interior, Bureau of Reclamation (“Reclamation”) is the lead agency under the
National Environmental Policy Act (42 USC Sec. 4321, et seq.) (“NEPA”); and

WHEREAS, over the past several years, the Authority has issued various environmental
review documents for the Project pursuant to CEQA and NEPA, including a Revised Draft
Environmental Impact Report/Supplemental Draft Environmental Impact Statement
(“RDEIR/SDEIS”) on November 12, 2021, and a Final Environmental Impact
Report/Environmental Impact Statement (“Final EIR/EIS”) dated November 2, 2023; and

WHEREAS, the RDEIR/SDEIS and Final EIR/EIS include various Project alternatives,
including two alternatives (Alternatives 1 and 3) that include a Dunnigan Pipeline located within
Yolo County in the vicinity of the unincorporated community of Dunnigan; and

WHEREAS, on November 17, 2023, the Authority certified the Final EIR/EIS and took
various related actions, including approving Alternative 3 (as defined for approval in findings
adopted by Authority) as the Project for implementation; and

WHEREAS, on December 19, 2023, the Parties entered into an Memorandum of
Understanding through which the County agreed to not initiate, pursue or support litigation
challenging any of the following: (i) the Authority’s CEQA compliance and approval of the Project
(including selection of Alternative 3 as discussed above) as reflected in the Authority’s Resolution
2023-02 and its associated CEQA findings; (ii) the approval by the Reclamation of the Project as
described in the Final EIR/EIS and Reclamation’s compliance with NEPA for such approval of
the Project based on the Final EIR/EIS; and (iii) the approval and CEQA compliance by any other
California state, regional or local governmental agency, as a “responsible agency” under CEQA,
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of the Project, as the Project is described in the Final EIR/EIS and based on the Final EIR/EIS and
on the Authority’s certification of the Final EIR/EIS as the CEQA “lead agency”; and

WHEREAS, the Parties desire to see the Project advance in a manner that will achieve its
objectives and, consistent with the Parties’ prior agreement on such matters as supplemented by
this Agreement, address impacts to affected County roads, adhere to various Best Management
Practices (“BMPs”) set forth in the Final EIR/EIS, and promote certain shared goals such as
strengthening local workforce training and development, contributing sales tax revenues to the
local economy, and implementing Mitigation Measure GHG-1.1 in a manner that includes
programs and projects (to be defined collaboratively over time) in the unincorporated communities
of Dunnigan, Yolo, and Knights Landing within the County; and

WHEREAS, Authority also seeks, through mutual agreement of the Parties, to identify
and mitigate negative impacts to County not identified in the Final EIR/EIS that result from the
construction and operation of the Project; and

WHEREAS, when not otherwise defined in this Agreement, the capitalized terms set forth
herein shall have the meaning ascribed to them as set forth in Exhibit A attached hereto and by
this reference incorporated herein.

NOW, THEREFORE, in consideration of their respective obligations under this
Agreement the Parties hereby agree as follows:

AGREEMENT
1. Impacts to County Roads and Crossings Structures and New Roads.
A. Objectives.
1. Road and Crossing Structure Repairs - At its sole cost and expense,

the Authority will restore to as good or better condition all County
roads and crossing structures impacted by Project construction,
including but not limited to roads and crossing structures applicable
to the County that are shown to be repaired in the table “County
Roads and Crossing Structures Work Related to Sites Reservoir
Project” (“Local Roads and Crossing Structures for Repair”) in
Exhibit D (Local Roads and Crossing Structures) attached hereto
and by this reference incorporated herein. Such work may include
repairs, reconstruction, and/or any other work necessary to meet the
“as good or better condition” standard as described in Section 1(C)
and Exhibit C (Project Specific Information) attached hereto and by
this reference incorporated herein. Work pursuant to this Section is
designed to address the impacts to Local Roads and Crossing
Structures for Repair that are attributable to Project construction
traffic and the Authority will not be required to address impacts to
Local Roads and Crossing Structures for Repair that are attributable
to traffic or other factors that are not related to the Project.
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2. Road and Crossing Structure Improvements - At its sole cost and
expense, the Authority will improve local roads and crossing
structures to County standards described herein, to the extent those
roads and crossing structures within the County that are shown to be
improved in the table “County Roads and Crossing Structures Work
Related to Sites Reservoir Project (“Improved Local Roads and
Crossing Structures™) in Exhibit D attached hereto. Such work may
include improvements and repairs, reconstruction, and/or any other
work necessary to meet the “as good or better condition” standard
for the Improved Local Roads and Crossing Structures upon
completion of Project use. Work pursuant to this Section is designed
to address the impacts to Improved Local Roadways and Crossing
Structures that are attributable to Project construction traffic and the
Authority will not be required to address impacts to Improved Local
Roads and Crossing Structures that are attributable to traffic or other
factors that are not related to the Project.

3. New Roads and Crossing Structures - At its sole cost and expense,
the Authority will build new roads and crossing structures needed
for Project construction, including but not limited to those new roads
within the County that are shown to be new in the attached table
“County Roads Work Related to Sites Reservoir Project (“New
Local Roads and Crossing Structures”) in Exhibit D hereto. The
Authority and the County will enter into a separate agreement
specifying design and construction requirements, review and
inspection rights and obligations and ownership transfer conditions
for New Local Roads and Crossing Structures to become applicable
County responsibility.

B. Permits, Cooperation and Implementation. Without waiving any
exemptions under the California Government Code for facilities that are indispensable to the
production, generation, storage, treatment, or transmission of water and exempt from local
building and zoning ordinances, the Authority will apply for, obtain, and maintain, or cause to be
applied for, obtained and maintained, all permits and approvals required for the Project listed in
Exhibit B (Permit Requirement Matrix) attached hereto and by this reference incorporated herein.

Without limiting the general obligations in the prior paragraph, the Authority will obtain an
encroachment permit from the County prior to construction-related traffic on County roads. Each
such permit will include provisions addressing County review of plans and specifications for
Authority’s use of Local Roads and Crossing Structures for Repair, Improved Local Roads and
Crossing Structures and New Local Roads and Crossing Structures (together “Local Roads and
Crossing Structures”); review and approval of placement of signage, traffic control, and
construction schedule, which approval shall not be unreasonably withheld; and inspections of all
work occurring within a County right of way. All Covered Expenses shall be reimbursed by
Authority.
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The Authority shall, in a timely manner, provide the County with all documents, plans, fees, and
other information necessary for the County to carry out its processing obligations pursuant to this
Agreement.

Upon satisfactory completion by the Authority of all required preliminary actions and payment of
appropriate Processing Fees, including any fee for processing this Agreement, County shall:

1. commence and diligently and expeditiously process all required steps
necessary for the implementation of this Agreement and any permits and
approvals necessary for development of the Project in accordance with the
terms, provisions and conditions of this Agreement;

2. to the extent County is reasonably able, cooperate with the Authority and
provide or cause to be provided such limited information, documentation
and administrative assistance as the Authority may reasonably request in
connection with the Project to obtain the required permits and approvals for
construction, operation and maintenance of the Project. Neither County nor
any County Agency is obligated to (i) exercise its legal rights in order to
avoid or eliminate the requirement to obtain any required permits or
approvals, or (ii) grant permits and approvals for which it is the authorizing
entity. County will apply its usual and customary procedures and criteria in
considering applications from the Authority for such permits and approvals;
and

3. provided the Authority reasonably complies with all Countywide standard
procedures for processing applications for the Land Use Approvals or other
Discretionary Actions, the County shall expedite the processing of Land
Use Approvals and Discretionary Actions to the maximum extent possible.

In the event of any opposition to the Project by a third party including, but not limited to, a
governmental entity(ies) or official(s), the County hereby agrees, if requested by the Authority, to
affirmatively cooperate in supporting the Project. Such cooperation does not include initiating any
legal or administrative proceeding, intervening in such, or becoming a party to such proceedings.

In the event of any legal action instituted by a third party private or governmental entity or official
challenging the validity of any term, provision or condition of this Agreement, the Parties hereby
agree to affirmatively cooperate in defending against such challenge, but such cooperation shall
not include bringing an action in the name of the County or sharing the expense of defense of any
such legal action by the County.

The Authority agrees as a condition of receiving any land use approvals, entitlements,
discretionary or ministerial permits (approvals) from the County related to the Project to indemnify
and defend the County, at the Authority’s sole cost and expense, from any claim, action, or
proceeding brought against the County because of, or resulting from, the issuance of such
approvals. The Authority will reimburse the County for any damages, court costs, and attorney
fees which the County may be required by the court to pay as a result of such claim, action, or
proceeding. The County shall promptly notify the Authority of any such claim, action, or
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proceeding and will cooperate in its defense. The County may also, at its sole discretion, participate
directly in the defense of any such claim, action, or proceeding but such participation shall not
relieve the Authority of its obligations under this condition.

C. Design and Improvement Standards. Standards for the performance of all
road design covering repair and improvement on Local Roads and Crossing Structures shall meet
or exceed the improvement standards listed in Exhibit C (Project Specific Information) attached
hereto and by this reference incorporated herein, in effect as of the applicable Setting Date, unless
the Parties later agree otherwise (including, but not limited to, in a development agreement
pursuant to the Development Agreement Act that provides for application of then-existing
improvement standards).

The County acknowledges the Authority’s desire to have consistent road repair, improvement and
new work standards across all affected jurisdictions (including Colusa and Glenn counties) and
will cooperate with Authority to resolve any disputes concerning applicable standards.

D. Condition Assessment. Within 30 days prior to the commencement of
Project construction work that is expected to impact Local Roads and Crossing Structures, the
Authority will perform a preconstruction road condition survey of the Local Roads and Crossing
Structures (including any County roads not specifically listed herein) anticipated to be affected by
Project-related construction traffic and the County will calculate an estimated loss of road life by
way of an Equivalent Single Axle Load (“ESAL”) analysis. The preconstruction survey shall
include video, photographs and other evidence sufficient to document the then-current condition
of the affected Local Road and Crossing Structure segments. If construction is phased, the
Authority will conduct or procure a further survey at the completion of each phase and at any
additional times as may be required upon request, in County’s reasonable discretion, to document
the deterioration of road conditions during Project construction in anticipation of repairs pursuant
to this Agreement. Consideration shall be given to other non-Project related factors that may cause
roadway degradation in determining the Authority’s responsibility for Local Road and Crossing
Structure repairs. The Authority agrees to pay all costs reasonably incurred by the County in
reviewing such surveys as set out in Section 1(F).

The Parties may elect for the County, rather than the Authority or its contractor, to perform the
surveys required by this Section 1D, subject to the Authority’s reimbursement of Covered
Expenses reasonably incurred.

E. Corrective Action. Unless the County and the Authority otherwise agree,
the Authority shall prepare a corrective action plan for all project construction-related road damage
pursuant to the “Condition Assessment” provision, above. Upon County approval thereof, which
approval shall not be unreasonably withheld, unless the County and the Authority agree to defer
implementation until Project completion, the Authority shall implement the plan at its sole cost
and expense in a time and manner to be agreed upon with the County.

The Authority shall notify the County in writing (e-mail notice to the Public Works Director or
designee is sufficient) at least 24 hours, or such longer period specified in the applicable permit,
prior to commencing any corrective work. The Authority shall use commercially reasonable
efforts to implement the plan as approved by the County, provided that the Authority shall be
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permitted to adjust the corrective action plan if strict adherence to the plan would result in
unreasonable costs or schedule issues, and such adjustments shall not be considered a breach of
this Agreement. In the event that the Authority determines an adjustment to an approved corrective
action plan is required, the Authority shall notify the County in writing of such adjustment as soon
as reasonably practicable.

Alternatively, if the Parties agree, rather than performing some or all of the corrective work itself,
the Authority may provide reimbursement to the County for the County’s Covered Expenses in
exchange for the County’s assumption of the obligation to perform such work.

The Parties acknowledge that the Project is expected to be constructed over 7 to 8 years total time
from start to end of construction and in some but not all instances work in specific locations may
be intermittent with significant time passing between start of work and end of work. The actual
use and damage of roads for the Project will vary and there may be times when Project damage is
incurred of sufficient magnitude requiring interim maintenance to resume suitable road conditions
for routine non-project related traffic. The Project team shall closely coordinate with the County
during the entire project duration to ensure the County’s needs for suitable, well-maintained roads
to be in service is achieved at all times over the course of the entire Project. The Authority and
the County agree that the Parties may find it mutually beneficial to pool resources in the delivery
of intermittent repair of roads that are damaged because of Project activity.

F. Reimbursement Procedure. The County shall ensure that staff labor costs
and task descriptions are recorded in reasonable detail and records kept in accordance with its
records retention policies, or for any longer period required by law (including the Authority’s
Records Management Policy), or outside funding sources.

The County shall submit to the Authority an invoice on account of all amounts then payable by
the Authority to the County on a monthly basis, no later than the tenth day following the last day
of the immediately preceding month or (if elected by the County) quarter, unless some other period
is agreed to by the Parties in writing, until the expiration or earlier termination of this Agreement.

Each invoice shall include any supporting documentation reasonably necessary to enable the
Authority to fully and accurately determine (without needing to refer to any other documentation
or information) the amounts payable by the Authority to the County under this Agreement,
including any such documentation or information, which the Authority may by written notice from
time to time require the County to set out or attach, whether in relation to a specific invoice or all
invoices generally.

G. Payment of Disputed Invoices. Within 30 days after the Authority’s
receipt of a complete invoice that satisfies all the requirements set forth above, the Authority shall
approve and pay said invoice or dispute all or a portion of such invoice. The Authority shall provide
the County the reason(s) for any disputed portions of such invoice and withhold the disputed
amount, while remitting timely payment for the undisputed portions of the subject invoice. The
terms and conditions of Section 1(G) of this Agreement shall apply to any such dispute.
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2. Best Management Practices

A. Commitment. To address County’s concerns with matters of Project
implementation that are addressed in the BMPs adopted by the Authority, the Authority commits
to fully and faithfully implement the Covered BMPs (as defined below) in connection with work
occurring within Yolo County. This commitment is limited in certain respects, as expressly set
forth herein.

B. Applicable BMPs. The Parties agree that the BMPs with significant
potential to apply to work occurring within Yolo County (“Covered BMPs”) are: BMP 10
(Salvage, Stockpiling, and Replacement of Topsoil and Preparation of a Topsoil Storage and
Handling Plan); BMP 15 (Performance of Site-Specific Drainage Evaluations, Design, and
Implementation); BMP 16 (Development and Implementation of a Construction Equipment,
Truck, and Traffic Management Plan); BMP 22 (Development and Implementation of a
Construction Noise Abatement Plan); and BMP 28 (Preparation and Implementation of Fugitive
Dust Control Plans); all as may be revised from time to time in accordance with Section 2(C) of
this Agreement.

Certain other BMPs are expected to be implemented, as appropriate, by terms and
conditions included in ministerial County permits issued to the Authority or its contractor(s) and
are not specifically designated as “Covered BMPs”. Such BMPs include: BMP 1 (Conformance
with Applicable Design Standards and Building Codes); BMP 3 (Completion of Preconstruction
Geotechnical Evaluations and Data Reports); and BMP 6 (Decommissioning of Water Wells).

C. Limitations.

4)) Changes to BMPs. The Parties recognize that the Authority retains
its legal authority to consider and approve changes to all BMPs,
including the Covered BMPs, before and during Project
implementation. In connection with contemplated material changes
to the Covered BMPs, the Authority will do at least the following:

a. Provide at least 30 days prior written notice to the County of
its intent to amend, rescind, or otherwise modify the BMP.
Such notice shall describe the change(s) under consideration
and the reasons for considering the change(s);

b. Consider in good faith any written comments submitted by
the County within the 30-day period;

C. If requested by the County within the 30-day period,
convene an in-person meeting attended by Authority’s
Executive Director, Authority’s Board Chair, or both, to
discuss in good faith County questions, concerns, or other
matters of interest with respect to the change(s) under
consideration prior to taking action thereon; and
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d. Ensure that the County’s concerns are presented to the Board
of Directors prior to any action on the proposed change(s).

2) Landowner Concemns. If a private landowner requests that the
Authority refrain from implementing a Covered BMP (in whole or
part) on its property, the Authority will notify the County. If the
County so requests within a reasonable timeframe (at least seven
calendar days after notice unless circumstances require a shorter
period), the Authority will confer with the County regarding any
concerns or objections. The Parties agree that if a private landowner
refuses to provide the Authority with permission or other rights
necessary to implement a Covered BMP (in whole or part) and, after
the County and Authority have conferred on the issue or the County
has declined to confer on the issue, the Authority cannot implement
the Covered BMP as a result, no breach of this Agreement shall
occut.

3) Material Change to the Covered BMPs. The County and the
Authority will meet and confer prior to the start of construction of
the Dunnigan Pipeline to mutually agree, in writing, on what
constitutes a material change to the Covered BMPs.

(4)  Authority. This Agreement does not limit or otherwise modify the
Authority’s sole authority to revise or rescind all BMPs, including
the Covered BMPs. Similarly, this Agreement does not limit or in
any way affect the legal remedies available to the County if the
Authority revises or rescinds a BMP in a manner that County may
contend fails to meet applicable legal requirements, including but
not limited to CEQA.

3. Community Benefits. On an ongoing basis from the execution of this Agreement
through Project construction, the Parties agree to cooperate in good faith to identify potential
community benefit measures, programs or projects that could be implemented during Project
construction or operation. It is understood that the Authority has formed a Local Community
Working Group that represents community members across all areas affected by the Project. It is
through this venue that potential community benefit measures, programs, and projects proposed
by any parties are to be considered and evaluated. Also, it is understood that the Project is being
developed according to the beneficiary pays principle, meaning the party that derives benefit from
the Project will pay for such benefit. Further, the Authority agrees to support and implement
community benefit actions and create policies and programs that support local workforce training
and development consistent with the Construction Workforce Policy.

The provisions of this Section are intended to supplement, and not replace, the Parties’
separate agreement on the Project dated December 19, 2023. In the event of a conflict between
this Section and any terms of the separate agreement, the provision most favorable to the County
shall prevail.
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A. The Authority agrees to cooperate and identify and implement programs
and projects in the Local Area, including within the communities of Dunnigan and Knights
Landing, that satisfy the Authority’s obligations under Mitigation Measure GHG-1.1: Achieve
Net-Zero Emissions Through a GHG Reduction Plan. The Authority’s GHG Reduction Plan shall
consider the communities of Dunnigan, Knights Landing, and Yolo to be within the communities
in the vicinity of the Project site. To the extent Mitigation Measure GHG-1.1 is satisfied through
off-site measures at least 20% (by cost, as measured over a time frame to be determined by the
Authority with the County input in the future) of such off-site measures shall be implemented in
Yolo County unless the Authority reasonably determines that doing so would render compliance
with Mitigation Measure GHG-1.1 infeasible due to significantly greater costs, delays, or other
detriment.

B. The Parties recognize and agree that a future amendment to this Agreement
may be an appropriate means of ensuring the provision of community benefits in connection with
the Project. Nothing in this Agreement requires either Party to enter into a development agreement
or otherwise limits the Parties’ respective authority regarding such matters.

4, Agreements and Assurances

In consideration for the Authority entering into this Agreement, and as an inducement for the
Authority to obligate itself to carry out the covenants and conditions in this Agreement and
effectuate the promises, purposes, and intentions in this Agreement, the County hereby agrees as
follows with respect to Project components (including but not limited to infrastructure,
construction, and operations) located or causing effects within the County::

A. Entitlement to Develop. Authority shall have the vested right to construct,
operate and maintain the Project, subject to the terms of this Agreement, the Applicable Rules,
Land Use Approvals, the Final EIR/EIS, the Reserved Powers, the Benefits and Obligations
Contract and the provisions of Section R, below, regarding the conveyance of water from Project
into the Yolo Bypass downstream of Wallace Weir.

B. Consistency in Applicable Rules. Based upon all information made
available to the County up to or concurrently with the execution of this Agreement, and subject to
approval of the Land Use Approvals, the County finds and certifies that no Applicable Rules
prohibit or prevent the full completion and operation of the Project as described in the Final
EIR/EIS.

C. No Warranty of Completion. By entering into this Agreement, the
Authority does not warrant that it will construct and achieve completion of the Project, and failure
to do so shall not be considered a default under this Agreement.

D. Wind-Up Following Termination Prior to Completion. To the extent
described in the Benefits and Obligations Contract, in the event that the Benefits and Obligations
Contract is terminated prior to completion of the Project, the Authority shall wind-up the Project
in the manner described in Section 11.1 (Termination Prior to Completion of the Project) of the
Benefits and Obligations Contract, including by appointing a winding-up agent who will prepare
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a plan for mitigating or remediating any hazardous or unsafe conditions located on the Project site
that are a direct result of the construction of the Project.

E. Changes in Applicable Rules.

1.

Nonapplication of Changes in Applicable Rules. Any change in,
or addition to, the Applicable Rules, including, without limitation,
any change in any applicable general or specific plan, zoning or
building regulation, adopted or becoming effective after the
execution of this Agreement by all Parties, including, without
limitation, any such change by means of ordinance, initiative,
referendum, resolution, motion, policy, order, or moratorium,
initiated or instituted for any reason whatsoever and adopted by the
County, the Board of Supervisors, the Planning Commission, or any
other Board, Commission, Department, or Agency of the County, or
any officer or employee thereof, or by the electorate, as the case may
be, which would, absent this Agreement, otherwise be applicable to
the Project and which would conflict in any way with the Applicable
Rules, Land Use Approvals, the Final EIR/EIS shall not be applied
to the Project unless such changes represent an exercise of the
County’s Reserved Powers. or are otherwise agreed to in this
Agreement. Notwithstanding the foregoing, Authority may, in its
sole discretion, consent in writing to the application to the Project of
any change in the Applicable Rules.

Changes in Uniform Codes. Notwithstanding any provision of this
Agreement to the contrary including Section 1.C, development of
the Project shall be subject to changes that may occur from time to
time in the Uniform Codes. The design and construction
requirements for an individual action under the Project shall be
governed by the Uniform Code then in effect at the time such action
is submitted for review and approval.

Changes Mandated by Federal or State Law. This Agreement
shall not preclude the application to the Project of changes in, or
additions to, the Applicable Rules, including rules, regulations,
ordinances, and official policies, to the extent that such changes or
additions are mandated to be applied to developments such as this
Project by state or federal regulations, pursuant to the Reserved
Powers. In the event state or federal laws or regulations prevent or
preclude compliance with one or more provisions of this Agreement,
such provisions shall be modified or suspended as may be necessary
to comply with such state or federal laws or regulations.

F. Subsequent Development Review. The County shall not require the
Authority to obtain any approvals or permits for the construction, operation and maintenance of
the Project in accordance with this Agreement other than those permits or approvals that are
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required by the Applicable Rules, the Reserved Powers, the Land Use Approvals and/or Exhibit B
(Permit Requirement Matrix), and subject to the siting and operational authority of the California
Public Utilities Commission.

G. Use of Property. The County agrees that the Authority may use the
Property for construction of the Project, and for a setup and staging area.

H. Moratoria or Interim Control Ordinances. In the event any ordinance,
resolution or policy is enacted by action of the County, that relates directly or indirectly to the
Project or to the rate, amount, timing, sequencing, or phasing of the development or construction
of the Project on all or any part of the Property, County agrees that such ordinance, resolution, or
policy shall not apply to the Property or this Agreement, unless such changes are adopted pursuant
to the Reserved Powers or other applicable provisions of this Agreement and are not otherwise
superseded by the siting and operational authority of the Final approved EIR/EIS unless agreed to
in writing by the Authority.

I Infrastructure Financing. If Authority undertakes infrastructure
financing, such as Mello-Roos community facilities districts, to support new or enhanced public
services benefiting County residents, landowners, and/or businesses, the County will cooperate
fully in such endeavors and will process any related applications as expeditiously as possible.

J. Impact Fees. The Authority shall pay all generally applicable Impact Fees
established by the County and in force at the time of any application or other event that triggers
the payment of such fees and based on values existing at that time. Impact Fees shall be tied to a
specific service or service capacity within the County, in existence as of the approval of this
Agreement by the Board of Supervisors, that is directly impacted by the Project and not already
covered in this Agreement. This Agreement shall not limit any impact fees, linkage fees, exactions,
assessments, fair share charges, or other similar fees or charges imposed by governmental entities
not a party to this Agreement and which the County is required to collect or assess pursuant to
applicable law (e.g., school district impact fees pursuant to Government Code Section 65995).

K. Processing Fees. The Authority shall pay all generally applicable
Processing Fees established by the County and in force at the time of any application or other event
that triggers payment of such a fee. Unless paid at the time of any permit or application
submission, the Authority shall pay such Processing Fees, on a pass-through basis, without
markup, within 30 days of Authority receiving a properly submitted and complete invoice from
the County and otherwise set out in Section 1(F).

L. Timeframes and Staffing for Processing and Review; Consultants. The
County agrees that expeditious processing of the Land Use Approvals, any Discretionary Actions,
any Ministerial Permits and Approvals, and any other approvals or actions which may be required
for the Project are critical to the implementation of the Project. In recognition of the importance
of timely processing and review of the Land Use Approvals, any Discretionary Actions, and any
Ministerial Permits and Approvals, the County agrees to work and cooperate with the Authority to
establish time frames for processing and reviewing requests for such approvals and to comply with
timeframes established to the greatest extent possible. Furthermore, the County shall expedite all
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requests by the Authority for any such approvals requested for the Project to the greatest extent
possible:

M.  Effective Development Standards. The County agrees that it is bound to
the uses, intensities of use, and densities on this Property that are permitted by this Agreement and
the Land Use Approvals, insofar as this Agreement and the Land Use Approvals so provide or as
otherwise set forth in the Applicable Rules or the Reserved Powers. The County hereby agrees that
it will not unreasonably withhold or unreasonably condition any Land Use Approval or other
Discretionary Action that must be issued by the County in order for construction, operation and
maintenance of the Project to proceed, provided that the Authority reasonably and satisfactorily
complies with all countywide standard procedures for processing applications for the Land Use
Approval or other Discretionary Action.

N. Ownership of Project; Prioritization of Local Agencies. The Benefits
and Obligations Contract describes the ownership of Capacity Interest in the Project and the
method for transferring such Capacity Interest, including the potential disposition of Capacity
Interest by the Authority. In the event that a situation arises where the Authority will dispose of
Capacity Interest, and to the extent that the Authority has not previously authorized a prioritization
in acquiring such Capacity Interest, including through any right of first offer described in the
Benefits and Obligations Contract. County Agencies which are currently on a wait list to acquire
Capacity Interest shall have a right of first offer to assume all or a portion of the Capacity Interest
being disposed by the Authority.

0. Sales Tax / Office. To the full extent allowed by law, the Authority will
require the construction the contractors to participate in the jobsite sub-permit reporting through
the California Department of Tax and Fee Administration (“CDTFA”) to maximize local tax
collected on behalf of the counties for work on the Project occurring within each County. To the
full extent allowed by law, the Authority will require that all construction contractors providing
services, labor and materials for the Project, (a) obtain all necessary sales/use tax jobsite sub-
permit(s) from CDTFA; (b) comply with all associated reporting requirements; and (c) otherwise
designate a location within the Project Area as the place of use of materials and/or sale of fixtures
used in the construction of the Project.

| Payment in Lieu of Taxes. The Authority agrees that it shall pay to the
County annual payments in lieu of taxes (“PILT”) for properties under the Authority’s ownership
within the County in an amount calculated and verified by the County’s Auditor-Controller not to
exceed the amount of property taxes without applying the Williamson Act that County would have
received based on assessment to the Project property prior to the sale of the Project property to the
Authority had the Project been subject to County taxes based on the overall assessed value increase
determined in accordance with applicable law. Upon acquiring fee title, for each property within
the County, the Authority agrees to pay directly to the County the PILT amounts for each property
within 30 days of the Authority receiving a properly submitted and complete invoice for the
foregone property tax from the County Auditor-Controller and otherwise in accordance with
Section 1(F). Charges for County services included in the PILT amounts shall only include
services paid from general ad valorem property taxes and shall not include fees and services billed
separately to the Authority.
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The County agrees to allocate the PILT amounts paid by the Authority.
annually among the entities and purposes in amounts and proportions that would otherwise be
received by these entities and purposes.

Q. Local Hiring. The Authority endeavors to establish a local annual hiring
goal (covering the Project Area and the Local Area) for the project construction workforce and
such goal shall be memorialized in an Authority adopted Construction Workforce Policy, or
similar. Upon request by the County, the Authority, shall report its actual hiring figures to the
County on an annual basis.

R. Prop 1 Yolo Bypass Flows.

1. The Authority intends to enter into a “Contract for Administration
of Public Benefits” with CDFW to accomplish successful
implementation of ecosystem public benefits under Prop 1. A
potential use of the water by CDFW is Delta food production by
directing the conveyance of water from Project into the Yolo Bypass
downstream of Wallace Weir. If at any time CDFW directs the
Authority to convey CDFW’s Sites Water through the Yolo Bypass
downstream of the Wallace Weir, the Authority shall notify the
County in advance of the Authority initiating such operations and
the Parties shall meet and confer to identify and implement a
reasonable process and timeline for addressing any concerns of the
County with said Yolo Bypass operations. The Parties recognize that
such a process, and its potential outcomes may necessitate
amendments to this Agreement or separate agreement(s).

Notwithstanding the foregoing, nothing in this Agreement limits the
application of existing County ordinances to this potential use of water or
constrains any legal authority the County may have to unilaterally restrict
or otherwise regulate the conveyance of Sites Water through the Yolo
Bypass. All such legal authority is reserved to the County notwithstanding
anything to the contrary herein, including but not limited to the definition
of “Reserved Powers.”

2. The Final EIR/EIS identified conditions under which the flow of
Sites Water out of the Project into the Yolo Bypass downstream of
Wallace Weir would be conducted in a manner that avoided and
minimized effects on adjacent landowners and their agriculture
production to a less than significant level. The Authority commits to
adhering to these conditions in its delivery of Sites Water to and
through the Yolo Bypass downstream of Wallace Weir. In addition,
the Authority would not object should CDFW request that Prop 1
Sites Water not be conveyed to and through the Yolo Bypass
downstream of Wallace Weir, provided, however doing so does not
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reduce the Prop 1 funding to the Authority and does not increase the
required public benefits under Prop 1 from the Project.

S. Impact Alleviation Agreements. The Authority shall use reasonable
efforts to enter into impact alleviation agreements as it deems reasonably necessary with those
agencies located within the County and participating in the Lower Colusa Basin Drain Working
Group that are reasonably concerned that use of the Lower CBD to convey Sites Water from the
Dunnigan Pipeline to the Knights Landing Outfall Gates may result in a material adverse impact
on adjacent lands. The Parties agree that the potential effects of Sites Water within the Lower
CBD extend no farther north of the Dunnigan Pipeline and downstream of the Balsdon Weir as
depicted in Exhibit E, attached hereto and by this reference incorporated herein.

The Authority shall use reasonable efforts to enter into an impact alleviation agreement
with the Dunnigan Fire Protection District regarding concerns expressed in relation to increased
emergency response demands due to construction related incidents and the temporary construction
workforce. The Authority shall use reasonable effort to enter into an impact alleviation agreement
with Yolo County Sheriff regarding potential service demand increases, including increases related
to construction and workforce road use and temporary workforce domestic issues.

T. The Authority’s Use of Eminent Domain. When required by California
law, the Authority shall provide the County with notice prior to exercising its powers of eminent
domain on property within the County. Where such notice is not required by California law, the
Authority will make reasonable efforts notify the County before exercising those powers on
property located within the County. In no way does notification imply or confirm any authority
transferring from the Authority to the County regarding the Authority’s use of eminent domain.

5. Term: Default

A. Term.

The Term of this Agreement shall commence on the Effective Date and shall extend to the earlier
of (i) 20 years or (ii) the earlier termination in accordance with the terms of this Agreement, except
with respect to (1) the Authority’s obligation to make the PILT in accordance with Section 4.P,
above, and (2) the Authority’s obligations to wind-up the Project as described in Section 4.D. Prior
to the expiration of the Term, the Parties may be mutual agreement extend the term for an
additional 20 years. Following the expiration of the Term, this Agreement shall terminate and be
of no further force or effect; provided, however, that this termination shall not affect any right or
duty arising from entitlements or approvals granted for the Project, including the Land Use
Approvals, approved concurrently with, or subsequent to, the Effective Date. The Term of this
Agreement shall automatically be extended for the period of time or any actual delay resulting
from any enactments pursuant to the Reserved Powers or moratoria, or from legal actions or
appeals that enjoin performance under this Agreement or act to delay or stay performance under
this Agreement (other than bankruptcy and similar procedures), or from litigation relating to the
Land Use Approvals.
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B. Default; Process and Right to Cure

In the event either Party does not perform its obligations under this Agreement in a timely
manner, the other Party shall have all rights and remedies provided by this Agreement, which shall
include compelling the specific performance of the obligations of the defaulting Party under this
Agreement, or modification or termination of this Agreement, provided that the Party asserting a
default has first complied with the procedure in the following paragraph.

The Party asserting a default shall first submit to the other Party a written notice of default
stating with specificity those obligations specified in this agreement that have not been performed.
Upon receipt of the notice of default, the recipient shall promptly commence to cure the identified
default(s) at the earliest reasonable time after receipt of the notice of default and shall complete
the cure of such default(s) not later than 120 days after receipt of the notice of default, or such
longer period as is reasonably necessary to remedy such default (s), provided that the recipient
shall continuously and diligently pursue such remedy at all times until such default(s) is cured.

If after the cure period has elapsed, the governing body or (if authorized by the governing
body) chief administrative officer of the Party asserting a default finds and determines that the
other Party, or its successors, transferees, and/or assignees, as the case may be, remains in default
and that the non-defaulting party intends to terminate or modify this Agreement, or those
transferred or assigned rights and obligations, as the case may be, may terminate or modify this
Agreement, or those transferred or assigned rights and obligations, as the case may be, after a final
determination pursuant to Section 6(D) of this Agreement that a default has occurred.

In the case of a dispute as to whether the defaulting party has cured the default, the Parties
shall submit the matter to dispute resolution pursuant to Section 6(D) of this Agreement. The
Parties shall commence dispute resolution within 30 days of the final determination that a default
has occurred and not been timely cured.

C. No Monetary Damages

It is acknowledged by the Parties that neither the County nor the Authority would have
entered into this Agreement if it were liable in monetary damages under or with respect to this
Agreement or the application thereof. Therefore, the Parties agree that the Parties shall not be liable
in monetary damages, and the Parties covenant not to sue for or claim any monetary damages for
the breach of any provision of this Agreement.

6. General Provisions.

A. CEQA Compliance. This Agreement anticipates a variety of later activities
that may result in “projects” within the meaning of CEQA. As of the date of this Agreement,
however, no such projects have been identified, explored, formulated, or proposed in any level of
meaningful detail. For all of these reasons, environmental review of such projects is thus
premature and not required by CEQA. The Parties shall conduct all appropriate environmental
review, if necessary, at the time when such review is required, and before the approval or
implementation of any project that may result from the activities anticipated in this Agreement.
Responsibility for performing environmental review, including which entity will serve as the “lead
agency,” will be determined at the appropriate time and in the legally required manner.
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B. Relief. Except to the extent other remedies for default under this Agreement
are otherwise specified herein, the Parties’ obligations under this Agreement shall be specifically
enforceable, and any non-defaulting Party may, after complying with the Dispute Resolution
provisions, bring an action for specific performance or any other appropriate relief in the Superior
Court.

C. Timely Review and Approval. The Parties hereby agree and commit to
providing expeditious review and approvals, subject to applicable laws, of construction permits
for those roadway segments and intersections necessary to implement the Project, which approvals
shall not be unreasonably withheld. The County agrees and commits to expeditiously: (i) inspect
any work the Authority is required to inspect under a construction contract, and (ii) provide
comments to Authority to enable the Authority to respond to the applicable submission or
inspection, within the time period required under the applicable contract or otherwise within a
reasonable time period after Authority makes the request.

D. Dispute Resolution. Disputes arising under this Agreement will be
resolved, whenever possible, through the process of meeting and conferring in good faith or
mediation. To that end, in the event of a dispute as to compliance with any of the provisions, terms
and conditions of this Agreement, the Parties agree as follows:

(1)  Informal Dispute Resolution Before Mediation.

a. The Parties agree to undertake good faith efforts to resolve
any dispute arising in connection with this Agreement within
60 days after the date that notice of such dispute is provided
in writing prior to resorting to formal means of dispute
resolution.

b. If any dispute is not capable of resolution by and among the
representatives of the County and the Authority authorized
to administer this Agreement, the authorized representative
of the County and the Authority’s Board Chair or his/her
authorized representative (who shall be the Executive
Director of the Authority or a member of the Authority
board) shall meet and confer in an effort to resolve any such
dispute.

C. If such efforts between the Parties’ designees do not resolve
the dispute within 30 days after their commencement, the
County and the Authority shall have such other remedies
available to them as are provided for in this Agreement or as
otherwise exist at law or in equity.

d. No other means of dispute resolution, including mediation,
arbitration and litigation, shall be available to the Parties
unless they have exhausted the process provided for in this
Section 6(D)(1).
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) Mediation.

a.

If a dispute arises among the Parties relating to or arising
from a Party’s obligations under this Agreement that cannot
be resolved through informal discussions and meetings as
described in Section 6(D)(1) of this Agreement, the Parties
shall be required to first endeavor to settle the dispute in an
amicable manner, using mandatory non-binding mediation
under the rules of JAMS, American Arbitration Association,
or any other neutral mediation organization agreed upon by
the Parties before having recourse in a court of law.
Mediation shall be commenced by sending a notice of
demand for mediation to the other Party.

A single mediator that is acceptable to both Parties shall be
used to mediate the dispute. The mediator will be
knowledgeable in the subject matter of this Agreement, if
possible, and chosen from lists furnished by JAMS,
American Arbitration Association, or any other agreed-upon
mediator.

The expenses of witnesses for either side shall be paid by the
Party producing such witnesses. All mediation costs,
including required travel and other expenses of the mediator,
and the cost of any proofs or expert advice produced at the
direct request of the mediator, shall be equally shared by the
Parties to the dispute unless otherwise directed by the
mediator.

3) Conduct of Mediation.

a.

Mediation will be conducted in an informal
manner. Discovery shall not be allowed. The discussions,
statements, writings and admissions and any offers to
compromise during the proceedings will be confidential to
the proceedings (pursuant to California Evidence Code §§
1115-1128; 1152) and will not be used for any other purpose
unless otherwise agreed by the Parties in writing. The Parties
may agree to exchange any information they deem
necessary.

The Parties shall have representatives attend the mediation
who are authorized to settle the dispute, though a
recommendation of settlement may be subject to the
subsequent approval of each Party’s board or legislative
body. The parties may have attorneys, witnesses or experts
present.
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c. Any resultant agreements from mediation shall be
documented in writing. The results of the mediation shall
not be final or binding unless otherwise agreed to in writing
by the Parties. Mediators shall not be subject to any
subpoena or liability and their actions shall not be subject to
discovery.

d. Nothing in this Section 6(D) shall relieve the Parties from
performing their obligations under this Agreement. The
Parties shall be required to comply with this Agreement,
including the performance of all disputed activity and
disputed payments, pending the resolution of any dispute
under this Agreement.

e. Any offers to compromise before or after mediation
proceedings will not be used to prove a Party’s liability for
loss or damage unless otherwise agreed by the Parties in
writing (pursuant to California Evidence Code §1152).

E. Participation in Yolo Habitat Conservation Plan. The Authority will
consider participating in the Yolo HCP/NCCP in good faith to mitigate impacts to biological
resources occurring within Yolo County, assuming the terms and conditions are competitive with
other alternatives and participation is otherwise legally, financially, and otherwise viable. The
Yolo Habitat Conservancy is not a party to this MOU, and nothing herein creates or imposes any
rights, responsibilities, or obligations on the Conservancy, including, without limitation, any
obligation to accept real property interests from the Authority or accommodate its mitigation
needs.

F. Amendments. Modifications or amendments to the terms of this
Agreement shall be in writing and executed by both Parties.

G. Notices. All notices, letters, and other communications under this
Agreement from one Party to the other will be mailed, first class, or hand delivered, or submitted
via email followed by delivery of the original documents to the address shown. Either Party may
change its address at any time by providing written notification to the other Party.

Sites Project Authority
P.O. Box 517

122 Old Highway 99 West
Maxwell, CA 95955
ATTN: Executive Director
jbrown@sitesproject.org
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Yolo County

625 Court Street, Room 202
Woodland, CA 95695

ATTN: Chief Administrative Officer
Michael. webb@yolocounty.gov

No change of address shall be binding upon the other Party hereto until such Party receives,
at the address shown herein, written notice thereof. All notices shall be in English and shall be
effective upon receipt.

H. No Business Relationship. Nothing contained in this Agreement shall be
construed to constitute the Parties as pattners, joint venturers, co-owners, agents or otherwise as
participants in a joint or common undertaking.

I Successors and Assigns. This Agreement may be assigned with the
consent of the other Party, which consent shall not be unreasonably withheld, conditioned, or
delayed. It shall be binding upon and inure to the benefit of the Parties and their respective
successors and assigns. No assignment or delegation of the obligation to make any payment or
reimbursement hereunder will release the assigning Party without the prior consent of the other
Party.

J. Exclusive Rights of Parties. This Agreement is not intended, nor shall it,
create any right or remedy in any third Party.

K. Severability. If any provision of this Agreement is deemed invalid or
unenforceable, the balance of this Agreement shall remain in full force and effect; provided that if
any material obligation or benefit under this Agreement is deemed invalid or unenforceable, the
Parties shall negotiate in good faith to amend the Agreement to ensure adequate consideration by
both Parties.

L. Counterparts; Electronic Signature. This Agreement may be executed in
multiple counterparts, each of which shall be deemed to be an original document, and all of which
together shall constitute one and the same document. The Parties acknowledge that executed
copies of this Agreement may be exchanged by facsimile or other electronic format (e.g. “pdf,”
“tif” or “DocuSign”) and that the signatures on such copies shall be deemed to be effective and
valid as original signatures.

M.  Integration. This Agreement constitutes the entire understanding among
the Parties pertaining to the subject matter hereof and supersedes all prior understandings and
representations of the Parties with respect to the subject matter hereof. Any representation,
promise, or condition not incorporated into this Agreement shall not be binding on any Party.

N. County Procedures and Actions. The County Planning Commission held
a duly noticed public hearing and recommended approval of the Agreement on May 14, 2026.
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The Board of Supervisors on June 23, 2026, after conducting a duly-noticed public hearing,
adopted Ordinance No. 1587, to become effective on the thirty-first day after publication,
approving this Agreement, and authorized the execution of this Agreement.

IN WITNESS WHEREOF, the Parties hereto enter into this Agreement as of the date first set

forth above.
Sites Prgject Authority County of Yolo
Ly ww
By: J £ ibffn\%‘”} J@”""‘ By:
Jerry Brown, U Michael Webb,
Executive Director County Administrative Officer
APPROVED AS TO FORM: APPROVED AS TO FORM:
Signed by:
(. Doud
By: 50780073852A45E .. @m—;\'
Alan Doud, Authority General Counsel Philip\J.\l’\d'gl,edich@Counsel
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The Board of Supervisors on June 23, 2026, after conducting a duly-noticed public hearing,
adopted Ordinance No. (587, to become effective on the thirty-first day after publication,
approving this Agreement, and authorized the execution of this Agreement.

IN WITNESS WHEREOF, the Parties hereto enter into this Agreement as of the date first set
forth above.

Sites Project Authority County of Yolo %
By: By:

Jerry Brown, Michael Webb,

Executive Director County Administrative Officer

APPROVED AS TO FORM: APPROVED AS TO FORM:

By: .
Alan Doud, Authority General Counsel Philip E ggdichi Eiouﬁty Counsel
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ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or
validity of that document.

State of California

County of CD“L%&J )
A\}\QM\ \6 9/021‘0 before me, \I\)M\d\-\n M\\J{)Z NOY2 U mb\kc,

(insername and title of the officer)

personally appeared \,Q)( YW (Z?SYDW)(\J ,

who proved to me on the basis of Satisfactory evidence to be the person(€) whose name(g) is/are
subscribed to the within instrument and acknowledged to me that he/shé/théy executed the same in
his/hgt/their authorized capacity(ies), and that by his/hér/théir signature¢s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

SignatureU LQX\@"/)\{ Y\ : ONMS%“)

Colusa County
y Commission # 2518334
My Comm. Expires Apr 26, 2029




CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who
signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity
of that document.

STATE OF CALIFORNIA)
) ss.
COUNTY OF YOLO )
on_JUne 50,202 peforeme, _ Julie Dachtler, Notary Public __, personally
appeared M ichael /\ Webb , Who proved to me on the basis of satisfactory

evidence to be the person whose name is subscribed to the within instrument and acknowledged

to me that he executed the same in his authorized capacity, and that by his signature on the

instrument the person, or the entity upon behalf of which the person acted, executed the

instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

SlgnaturQ//g}/ /é/rf/ 978

/ Signature of Notary Public Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration
of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Develo PW\Q(\T }VM eenent
Document Date: T UNe 9% 202(,

Number of Pages: _ % b ,

Signer(s) Other Than Named Above: __] € r"\"‘\’/ Brown

Capacity Claimed by Signer .
Signer’'s Name: Michve | We bb

Title: _COU i’ﬂ"ui f\f/i I’T\i (s WI\LI W CH’:g'?C,(J s
Signer is Representing: \!O’o C()Uc’\‘f\/
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EXHIBIT A
Definitions

Unless the context otherwise requires, definitions for certain capitalized acronyms, abbreviations
and terms used in this Contract have the meanings given in this Exhibit A.
Agreement: Has the meaning given in the introductory paragraph.
Applicable Rules: Means the rules, regulations, ordinances, and officially adopted policies of the
County in force as of the Effective Date that are generally applicable to all or some properties
within the County.
Authority: Has the meaning given in the introductory paragraph.

Benefits and Obligations Contract: Has the meaning given in the recitals to this Agreement.

BMP: Has the meaning given in the recitals to this Agreement.

CBD: Means Colusa Basin Drain.

CDFW: Means California Department of Fish and Wildlife.

CDTFA: Has the meaning given in Section 4(0).

CEQA: Has the meaning given in the recitals to this Agreement.

Construction Workforce Policy: Means a policy to be adopted by the Authority.

Consultant: Has the meaning given in Section 4(L).

County: Has the meaning given in the introductory paragraph.

County Agency: Means each and every agency, department, board, commission, authority,
employee, and/or official acting under the authority of the County, including without limitation,
the County Board of Supervisors and the Planning Commission.

Covered BMPs: Has the meaning given in Section 2(B).

Covered Expenses: Means (i) payroll costs for staff in the direct employ of the County including
salaries and wages (at the hourly wage rate adopted by resolution of the Board of Supervisors),
under schedules of job classifications agreed upon by the Authority and the County in advance of
such performance, plus the cost of fringe benefits which shall include social security contributions,

unemployment, excise and payroll taxes, workers’ compensation, health and retirement benefits,
bonuses, sick leave, vacation, and holiday pay applicable thereto incurred in the performance of
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the County’s obligations under this Agreement; (ii) consultant and legal costs for services
specifically related to this Agreement, including time spent in development and negotiation of this
Agreement by County Counsel; (iii) general administrative costs and supplemental costs, including
the proportion of necessary transportation, travel, and subsistence expenses of the County’s
employees incurred in discharge of duties connected with the County’s obligations under this
Agreement; (iv) all actual and necessary County time reasonably spent in connection with the
encroachment permit, (v) all costs and expenses incurred in connection with seeking and entering
into agreements regarding permits and approvals in accordance with Section [_], and (vi) other
costs incurred in the performance of the County’s obligations under this Agreement to the extent
approved in writing by the Authority. Covered Expenses specifically exclude the Excluded
Expenses.

Development Agreement Act: Has the meaning given in the recitals to this Agreement.

Discretionary Action: Means an action that requires the exercise of judgment, deliberation or a
decision on the part of the County and/or any County Agency, in the process of approving or
disapproving a particular activity, as distinguished from an activity that merely requires the County
and/or any County Agency, to determine whether there has been compliance with statutes,
ordinances, or regulations.

Effective Date: Means June 2, 2026.
ESAL: Has the meaning given in Section 1(D).

Excluded Expenses: means (i) overhead, mark-up or other general expense costs of any kind not
specifically and expressly included in the definition of Covered Expenses, (ii) any costs related to
the County’s general involvement in the Project as a member of the Authority, a member of the
Reservoir Committee, or as an investor in the Project, including payroll costs and other
compensation of the County’s officers, executives, general managers, estimators, attorneys,
auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and
other personnel employed by the County whether at the site or in the County’s offices for general
administration of the County’s work related to the Project, and (iii) expenses of the County’s
principal and branch offices.

Final EIR/EIS: Has the meaning given in the recitals to this Agreement.

Impact Fees: Has the meaning given in Section 4(J).

Improved Local Roads and Crossing Structures: Has the meaning given in Section 1(A)(2).
Land Use Approvals: Means those Discretionary Actions to be taken by the County authorizing

the Project. Land Use Approvals also include any subsequent Discretionary Actions that are
necessary for implementation of the Project.

Local Area: Means the Project Area plus Butte, Placer, Sacramento, Shasta, Sutter, Tehama, and
Yuba counties.
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Local Community Working Group: Means the group organized by the Authority to provide
input and feedback to the Authority to help inform Project planning and development activities.
The Local Community Working Group generally consists of participating public agencies in the
Project Area, labor, trade and business associations, local, state and federal elected officials and
staff and other members of the communities potential affected by the Project.

Local Roads and Crossing Structures: Has the meaning given in Section 1(B).

Local Roads and Crossing Structures for Repair: Has the meaning given in Section 1(A)(1).
Ministerial Permits and Approvals: Means the permits, approvals, plans, inspections,
certificates, documents, licenses, and all other actions, if any, required to be taken by the County
and/or County Agency in order for a Project developer to implement, develop and construct the
Project in accordance with the Final EIR/EIS, including without limitation, building permits,
foundation permits, public works permits, grading permits, stockpile permits, encroachment
permits, and other similar permits and approvals that may be required. Ministerial Permits and
Approvals shall not include any Discretionary Actions.

New Local Roads and Crossing Structures: Has the meaning given in Section 1(A)(3).

NEPA: Has the meaning given in the recitals to this Agreement.

Participants: Has the meaning given in the recitals to this Agreement.

Parties: Has the meaning given in the introductory paragraph.

Party: Has the meaning given in the introductory paragraph.

Processing Fees: Means all processing fees and charges required by the County or any County
Agency including, but not limited to, fees for land use applications, project permits, building
applications, building permits, ministerial permits and approvals, grading permits, encroachment
permits, tract or parcel maps, lot line adjustments, air right lots, street vacations, and certificates
of occupancy that are necessary to accomplish the intent and purpose of this Agreement. Expressly

exempted from Processing Fees are all Impact Fees that may be imposed by the County on
development projects.

Project: Has the meaning given in the recitals to this Agreement.

Project Area: Means Colusa, Glenn, and Yolo counties.
Prop 1: Means the Proposition 1 Water Storage and Investment Program.
RDEIR/SDEIS: Has the meaning given in the recitals to this Agreement.

Reclamation: Has the meaning given in the recitals to this Agreement.
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Reserved Powers: Means the rights and authority excepted from this Agreement’s restrictions on
the County’s police powers and which are instead reserved to the County. The Reserved Powers
include the powers to enact regulations or take future Discretionary Actions after the Effective
Date of this Agreement that may be in conflict with the Applicable Rules and Land use Approvals,
but: (1) are necessary to protect the public health and safety, and are generally applicable on a
County-wide basis (except in the event of natural disasters as found by the Board of Supervisors
such as floods, earthquakes and similar acts of God); (2) are amendments to Uniform Codes as
defined in this Agreement regarding the construction, engineering and design standards for private
and public improvements to be constructed on the Property; or (3) are necessary to comply with
state or federal laws and regulations (whether enacted previous or subsequent to the Effective Date
of this Agreement) as provided in Section 4(E)(3). The Reserved Powers are limited by the
authority of the Authority with respect to the siting, construction and operation of public utility
above ground storage facilities to the extent described in the Benefits and Obligations Contract,
the JPA Agreement and the Authority Bylaws.

Setting Date: Means, with respect to any repair or improvement work, the date that is 60 days
prior to the proposal due date for contractors to perform such work.

Sites Water: Means water that is appropriated under the Sites Water Right.
Sites Water Right: Means the water right obtained and owned by the Authority for the Project.

Uniform Codes: Means those building, electrical, mechanical, plumbing, fire and other similar
regulations of a County-wide scope that are based on recommendations of a multi-state
professional organization and become applicable throughout the County, such as, but not limited
to, the Uniform Building Code, the Uniform Electrical Code, the Uniform Mechanical Code,
Uniform Plumbing Code, or the Uniform Fire Code (including those amendments to the
promulgated uniform codes that reflect local modification to implement the published
recommendations of the multi -state organization and that are applicable County-wide).
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EXHIBIT C

Project Specific Information

e AASHTO - Guidelines for Geometric Design of Very Low-

Improvement Standards
Volume Local Roads

Section 1(C) e AASHTO — A Policy on Geometric Design of Highways and
Streets
e Colusa County Department of Public Works — Standard No.
RS-3

e AASHTO LRFD Bridge Design Specifications with California
Amendments, including the Caltrans Bridge Design Practice
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EXHIBIT D

Local Roads and Crossing Structures
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Structure/Crossing

Route

Condition

Proposed Work

Design Live Loading

Norlh Access Road {near Road 69 split)

Road 69

Existing Bridge - Condition Unknown
Major modification required {Existing
Width significantly less than required)

New wider bridge accommodating

design loading.

HL93 and Permit design Load

Tehama-Colusa Canal

Road 69

Existing Bridge - Condition Unknown
Major modification required (Existing
Width significantly less than required)

New wider bridge accommodating

design loading.

HL93 and Permit design Load

East of Tehama-Colusa Canal

Road 69

Existing Culvert - Condition Unknown

New culvert accommodating an
improved widen road.

HLA3 and Permit desipn Load

West of Glenn-Colusa Canal

Road 69

Existing Culvert - Condition Unknown
Majar madification required (Existing
Width significantly less than required)

New culvert accommodating an
improved widen road.

HL93 and Permit design Load

Glenn-Colusa Canal

Road 69

Existing Bridge - Condition Unknown
Major modification required {Existing
Width significantly less than required})

New wider bridge accommodating

design loading.

HL93 and Permit design Load

Near the Intersection of Road D/Road 68

Road D

Existing Culvert - Condition Unknown
Major modification reguired (Existing
WidLh significantly less than required)

New culvert accommodating an
improved widen road.

#4193 and Permit desipn Load

Near the intersection of Road D/Road 68

Road D

Existing Culvert - Condition Unknown
Major modification required {Existing
Width significantly less than required)

New wider bridge accommodating

design loading.

HLI3 and Permit design Load

Waest of the intersection of Road 68/Road F

Road 68

Existing Culvert - Condition Unknown

f ially new culvert acc
design loading.

HLI3 and Permit desipn Load

West of I-5

Road 68

Existing Bridge - Condition Unknown

P ially new bridge ace
design loading.

HL93 and Permit design Load

Glenn-Colusa Canal

Delevan Road Extension

Existing Bridpe - Condition Unknown
Major modification required (Existing
Width significantly less than required)

New wider bridge accommodating

desipn loading.

HL93 and Permit design Load

Delvan Road (Private)} over Unnamed Creek

Delevan Road Extension

Existing Bridge - Condition Unknown
Major modification required (Existing
Width significantly less than required)

New wider bridge accommodating

design loading,

HL93 and Permit design Load

New bridge accommodating design

Sites Reservair West Bridge Sites Lodoga Road Realignment New Bridge criteria and loading HL93 and Permit design Load
New bridge accommodating design
Sites Reservoir East Bridge Sites Lodoga Road Reall New Bridge criteria and loading HL93 and Permit design Load

Bird Creek (22C-0039)

Road 90

Existing Bridge - Condition Unknown

[2 ially new bridge

design loading.

dating

HL93 and Permit design Load
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Docusign Envelope ID: 0382D7C5-74B9-8499-8385-FBB4683671F8
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Exhibit E — Map Depicting Upper, Middle, and Lower Reaches of Colusa Basin Drain Potentially
Affected by Sites Water
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